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Disclaimer 

The information contained in this Request for Proposal (RFP) document or subsequently 
provided to Bidders, whether verbally or in documentary form by or on behalf of Dehradun 
Smart City Limited or any of its employees or Transaction advisors, is provided to Bidders on 
the terms and conditions set out in this RFP document and any other terms and conditions 
subject to which such information is provided. 

This RFP document is not an Agreement and is not an offer or invitation to any other party. 
The purpose of this RFP document is to provide the Bidders with information to assist the 
formulation of their Bid submission. This RFP document does not purport to contain all the 
information each Bidder may require. This RFP document may not be appropriate for all 
persons and it is not possible for DSCL and their employees or Transaction advisors to 
consider the investment objectives, financial situation and particular needs of each Bidder. 
Certain Bidders may have a better knowledge of the proposed Project than others. Each 
recipient must conduct its own analysis of the information contained in this RFP document 
or to correct any inaccuracies therein that may appear in this RFP document and is advised to 
carry out its own investigation into the proposed Project, the legislative and regulatory 
regimes which applies thereto and by and all matters pertinent to the proposed Project and to 
seek its own professional advice on the legal, financial, regulatory and taxation consequences 
of entering into any agreement or arrangement relating to the proposed Project. 

DSCL and their employees and Transaction advisors make no representation or warranty and 
shall incur no liability under the Law of Contract, Tort, the Principles of Restitution or unjust 
enrichment or otherwise for any loss, expense or damage, accuracy, reliability or completeness 
of the RFP document, which may arise from or be incurred or suffered in connection with 
anything contained in this RFP, any matter deemed to form part of this RFP document, the 
award of the Project, the information and any other information supplied by or on behalf DSCL 
or their employees, any consultants or otherwise arising in any way from the selection process 
for the Project. 

DSCL may in its absolute discretion, but without being under any obligation to do so, can 
amend or supplement the information/clauses/articles in this RFP document. The information 
that DSCL is in a position to furnish is limited to this RFP only. The information contained in 
the RFP must be kept confidential. Mere submission of a responsive Bid/ Bid does not ensure 
selection of the Bidder as Contractor. 
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SECTION 1 
 

Chief Executive Officer, Dehradun Smart City Limited,  
777 Saatvik Tower, Kaulagarh Road, Dehradun. 

 
List of Important Dates of Bids for :- Marking of Zebra Crossing and Stop Line 

on 49 Traffic Junctions (182 Approaches) in Dehradun Pan City 
 
1. Name of Work 

Sl 
. 

no 

District Name of the 
work 

Period of 
completion 

Estimated Cost (Rs. Lakh) Total 
Cost (Rs. 

Lakh) 
Construction Maintenance 

(1) (2) (4) (5) (6) (7) (8) 

1 Dehradun 

Marking of Zebra 
Crossing and 

Stop Line on 49 
Traffic Junctions 

(182 
Approaches) in 
Dehradun Pan 

City 

01 month 
30.99 

(27.67+3.33 
GST) 

0 30.99 

 
  
2. Defect Liability Period is two years from the completion date -  
 
3. Date of Issue of Notice Inviting Bid   Date 14.10.2021 
 
4. Period of availability of Bidding Documents  
    on website https:/ /www.uktenders.gov.in            From    Date 14.10.2021 
        To       Date 28.10.2020 
    Time upto 01.00 PM  
   
5. Time, Date and Place of Pre-bid Meeting   Date: 22.10.2021 at 11:00 am  
       (if so required)     
     Email for pre-bid queries submission before meeting:      agmproc-dscl@uk.gov.in                                                                        

6.1. Deadline for Receiving Bids online,  
including Scanned copy of demand    Date  28.10.2021 
draft of Bid Security and of Demand    Time upto   01.00 PM 
Draft towards cost of Bid Document  
from a Scheduled Commercial Bank  
and scanned copy of Affidavit.           
 

6.2. Date of Submission of original documents such as Date   28.10.2021 upto 1.00 PM. 
       Bid Security, Cost of Bid document and Affidavit 
           
7.    Opening of Bids: The Bids will be opened online by 
     the authorized officer at the appointed time     
 
7.1. Time and Date for opening of Part-I of the  Date 29.10.2021 
Bid (The Technical Qualification Part)                              Time 11.00 AM 
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7.2. Time and Date of opening of Part-II of the Bid      
  (The Technical-Financial Part) of the Bidders   
  who Qualify in Part I of the Bid.           Evaluation Committee will  
                                                                                            decide and will be intimated  
                                                                                            through Mail and website      
              
8.   Last Date of Bid Validity          Ninety days after the deadline  
                                                                                           date for bid submission specified  
                in ITB. 
 
9.  Applicable Procurement Rule    Uttarakhand Procurement Rule 2017  
 
10.   Officer inviting Bids    Chief Executive Officer,  

Dehradun Smart City Limited,  
777 Saatvik Tower, Kaulagarh Road,  
Dehradun  
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Section 2:  Instructions to Bidders 

Table of Clauses 
 

A. General 
1. Scope of Bid 
2. Source of Funds 
3. Eligible Bidders 
4. Qualification of the Bidder 
5. One Bid per Bidder 
6. Cost of Bidding 
7. Site Visit 
 
B. Bidding Documents and Evaluation 
8. Content of Bidding Documents 
9. Clarification of Bidding Documents and Pre-Bid 
Meeting 
10. Amendment of Bidding Documents 
 
C. Preparation of Bids 
11. Language of Bid 
12. Documents Comprising the Bid 
13. Bid Prices 
14. Currencies of Bid 
15. Bid Validity 
16. Bid Security 
17. Alternative Proposals by Bidders 
 
D. Submission of Bids 
18. Bidding Through e-Tendering system 
19. Electronic Submission of Bids 
20. Deadline for Submission of Bids 
21. Late Bids, Modification/ Withdrawal 
 

E. Bid Opening 
22. Bid Opening 
23. Process to be Confidential 
24.Clarification of Bids and 
Contacting the Employer 
25. Examination of bids  
and Determination of Responsiveness 
26. Evaluation and Comparison of 
Bids 
 
F. Award of Contract 
27. Award Criteria 
28. Employer's Right to Accept any  
Bid and to Reject any or all Bids. 
29.Notification of Award and Signing 
of Agreement 
30. Performance Security 
31. Advances 
32. Corrupt or Fraudulent Practices 
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Section 2 

Instructions to Bidders (ITB) 

A. General 
1.  Scope of Bid 
 
1.1 The Employer as defined in the Appendix to ITB invites bids for Marking of Zebra 
Crossing and Stop Line on 49 Traffic Junctions (182 Approaches) in Dehradun Pan City with Defect 
Liability Period for Two Years as described in these documents and referred to as “the Works”. 
The name and identification number of the works is provided in the Appendix to ITB.  
 
1.2 The successful Bidder will be expected to complete the Works by the Intended 
Completion Date specified in the Part I General Conditions of Contract. 
 
1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives 
(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous. 
 
2.  Source of Funds    
 
2.1 Dehradun Smart City Limited as defined in the Appendix to ITB has decided to 
undertake the works of Marking of Zebra Crossing and Stop Line on 49 Traffic Junctions (182 
Approaches) in Dehradun Pan City through Smart city budget and funds received under Smart 
City Mission, from the Government of India, The Union Ministry of Urban Development, and 
other sources to be implemented through the Employer.  
 
2.2 Dehradun Smart City Limited has decided to provide funds for the Performance based 
work. 
 
3.  Eligible Bidders        
 
3.1 This Invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 
defined in ITB.  The applicant should be a private or government-owned legal entity.   
 
3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices by the Central Government, the State Government or any public undertaking, 
autonomous body, authority by whatever name called under the Central or the State 
Government. 
 
4.  Qualification of the Bidder 
 
4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a 
preliminary description of the proposed work schedule, including drawings and charts, as 
necessary. 
 
4.1.1 Bidder should have valid registration with Employees Provident Fund organization under 
EPF and Miscellaneous Provisions Act, 1952.   
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4.2 All bidders shall include the following information and documents with their bids in 
Section 3, Qualification Information unless otherwise stated in the Appendix to ITB:  
(a)   copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the signatory of the 
Bid to commit the Bidder;  
(b)  Total monetary value of civil construction works performed for each of the last five 
years; 
(c)    experience in works of a similar nature and atleast 50% of project cost for each of the last 
five years, and details of works in progress or contractually committed with certificates from 
the concerned officer not below the rank of Executive Engineer or equivalent;  
(d)   Evidence of ownership of major items of construction equipment named in Clause 4.4 
B (b) (i) of ITB or evidence of arrangement of possessing them on hire/lease/buying as defined 
therein.  
(e)  Details of the technical personnel proposed to be employed for the Contract having the 
qualifications defined in Clause 4.4 B(b) (ii) of ITB for the construction.  
(f)     Reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor's reports for the past three years;  
(g)   Evidence of access to line(s) of credit and availability of other financial resources/ 
facilities (10 percent of the contract value) certified by banker (the certificate being not more 
than 3 months old.) 
 (Refer Annexure I of Section 6) 
(h) Authority to seek references from the Bidder's bankers; 
          (Refer Annexure II of Section 6) - NA 
(i)    Information regarding any litigation or arbitration during the last five years in which the 
Bidder is involved, the parties concerned, the disputed amount, and the matter;  
(j)   Proposals for subcontracting the components of the Works for construction/up-
gradation, aggregating to not more than 25 percent of the Contract Price; and subcontracting of 
part/full Performance based maintenance of roads after completion of construction work. - NA 
(k)  The proposed programme of construction and Quality Management Plan proposed for 
completion of the work as per technical specifications and within the stipulated period of 
completion. 
 
4.3 Joint Ventures are not allowed.   
 

4.4A To qualify for award of the Contract, each bidder should have in the last five years: 

(a)  Achieved in any one year, a minimum financial turnover (as certified by Chartered 
Accountant, and at least 30% of the estimated cost.  

(b)  Satisfactorily completed, as prime Contractor or sub contractor at least one similar work 
equal in value to 50% of the estimated cost of work for which the bid is invited.  

4.4 B (a) Each bidder must produce: 

(i) Copy of PAN Card issued by Income Tax Authorities; 

(ii) Copy of GST Registration  

(iii) An affidavit that the information furnished with the bid documents is correct in all 
respects; and  

(iv) Such other certificates as defined in the Appendix to ITB. Failure to produce the 
certificates shall make the bid non-responsive. 
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(v) Copy of valid MSME registration certificate if applying for exemption of Tender Fees, 
Bid Security/EMD etc.  

(vi) Affidavit regarding Debarment / Non-Blacklisting to bidder by any Center/State 
Govt/PSU etc. 

(b)  Each bidder must demonstrate: 

(i) Availability for Road marking work, either owned, or on lease or on hire, of the key 
equipment stated in the Appendix to ITB   

(ii) Availability for road marking work  of technical personnel as stated in the Appendix to 
ITB. 
(c) The bidder must not have in his employment: 

(i)   The near relations (defined as first blood relations, and their spouses, of the bidder or the 
bidder’s spouse) of persons listed in the Appendix to ITB. 

(ii)     Without Government permission, any person who retired as gazetted officer within the 
last two years of the rank and from the departments listed in the Appendix to ITB. 

 
4.4 C  To qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the Notice Inviting Tender, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 
 
4.4 D N/A 
 
4.5 The Sub-Contractors' experience and resources shall not be taken into account in 
determining the bidder's compliance with the qualifying criteria except to the extent stated in 
sub-clause 4.4A above. 
 
4.6 Bidders who meet the minimum qualification criteria will be qualified only if their 
available bid capacity for road marking work  is equal to or more than the total bid value 
excluding maintenance. The available bid capacity will be calculated as under: 

 Assessed Available Bid Capacity = ( A*N*M - B ) 

 where, 

 A = Maximum value of civil engineering works executed in any one year during the last 
three years (updated to the price level of the last year at the rate of 8 percent a year) taking into 
account the completed as well as works in progress. 

 N = Number of years prescribed for completion of the works for which bids are invited 
(period up to 6 months to be taken as ½  and more than 6 months as 1 in a year). 

 M = 2 or such higher figure not exceeding 3 as may be specified in the Appendix to ITB. 

 B = Value, at the current price level, of existing commitments and on-going  works 
to be completed during the period of completion of the works for which bids are  invited. 
Note: The statements showing the value of existing commitments and on-going works as well 
as the stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 
equivalent.   
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4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

(i)   made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or 

(ii)   Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc; and / or  

(iii) Participated in the previous bidding for the same work and had quoted unreasonably 
high or low bid prices and could not furnish rational justification for it to the Employer. 
 
5.  One Bid per Bidder 
 
5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than 
one Bid for one work will cause the proposals with the Bidder's participation to be disqualified. 
 
6.   Cost of Bidding 
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will, in no case, be responsible or liable for those costs. 
 

7. Site Visit 

 
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarise himself with the Site of Works.The Bidder acknowledges that prior to the 
submission of the bid, the Bidder/Contractor has, after a complete and careful examination, 
made an independent evaluation of the Scope of the Project, Specifications and Standards of 
design, construction and maintenance, Site, local conditions, physical qualities of ground, 
subsoil and geology, suitability and availability of access routes to the Site and all information 
provided by the Employer or obtained, procured or gathered otherwise, and has determined to 
its satisfaction the accuracy or otherwise thereof and the nature and extent of difficulties, risks 
and hazards as are likely to arise or may be faced by it in the course of performance of its 
obligations hereunder. The Employer makes no representation whatsoever, express, implicit or 
otherwise, regarding the accuracy, adequacy, correctness, reliability and/or completeness of any 
assessment, assumptions, statement or information provided by it and the Bidder confirms that 
it shall have no claim whatsoever against the Employer in this regard. 
 

B. Bidding Documents 
 
8.  Content of Bidding Documents 
 
8.1  The set of bidding documents comprises the documents listed below and addenda issued 
in accordance with Clause 10 of ITB. 

1. Notice Inviting Tender 

2.  Instructions to Bidders 

3.  Qualification Information  

4.  Conditions of Contract  
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(Part I General Conditions of Contract, and Contract Data; Part II Special 
Conditions of Contract)  

5.  Specifications 

6. Drawings 

7. Bill of Quantities 

8. Form of Bid 

9. Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the 
Work,  

10.  Forms of Securities and Form of Unconditional Bank Guarantee. 

 
8.2. The bid document is available online on the website http://www.uktenders.gov.in. The 
bid document can be downloaded free of cost, however, the bidder is required to submit 
Demand Draft towards cost of bid document in favour of the name given in the Bid Data Sheet.  
 
8.3  The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid 
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s 
own risk. Pursuant to clause 25 hereof, bids, which are not substantially responsive to the 
requirements of the Bid Documents, shall be rejected. 
 
9.  Clarification of Bidding Documents and Pre-bid Meeting 
 
9.1 The electronic bidding system provides for online clarification. A prospective Bidder 
requiring any clarification of the bidding documents may notify online the Authority inviting 
the bid. The Authority inviting bid will respond to any request (s) for clarification received prior 
to the deadline for submission of bids. Description of clarification sought and the response of 
the Authority inviting the bid will be uploaded for information of the public or other bidders 
without identifying the source of request for clarification. 
 
9.2 If a pre-bid meeting is to be held, the bidder or his authorised representative is invited 
to attend it. Its date, time and address are given in the Appendix to ITB. 
 
9.3 The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 
 
9.4 Minutes of the meeting, including the text of the questions raised (without identifying 
the source of the enquiry) and the responses given will be uploaded for information of the public 
or other bidders.  Any modifications of the bidding documents listed in Clause 8.1 of ITB, 
which may become necessary as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to Clause 10 of ITB and not through 
the minutes of the pre-bid meeting. 
 
9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

 
10.   Amendment of Bidding Documents 
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10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing online corrigendum. The corrigendum will appear on the web page of the 
website www.uktenders.gov.in  under the “Latest Corrigendum” and e-mail notification is also 
automatically sent to those bidders who have moved this tender to their “My tenders” area. 
 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be deemed 
to have been communicated to all the bidders who have moved this tender to their “My Tenders” 
area. In case any addendum/ Corrigendum, the system will automatically send e-mail to all 
bidders who have downloaded the bidding document. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into account 
in preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 
bids, in accordance with Clause 20.2 of ITB. 
 
 

C. Preparation of Bids 
 
11.   Language of Bid 
 
11.1 All documents relating to the Bid shall be in the language specified in the Appendix to 
ITB. 
 
12.   Documents Comprising the Bid 
 
12.1 The Bid submitted by the Bidder shall be in two separate parts:  
 
Part I This shall be named Technical Qualification Part of Bid and shall comprise of: 
 

I. Form of bid for Part I of the bid, as per format given in section 6 (to be submitted online). 

II. Scanned copy of the Demand Draft for the cost of the bidding documents. 

III. Scanned copy of the Bid Security in any of the forms as specified in clause 16.2 of ITB.  

IV. Authorized address and contact details of the Bidder having the following information: 

Address of communication: 

Telephone No.(s):  Office: 

Mobile No.: 

Facsimile (FAX) No.: 

Electronic Mail Identification (E-mail ID): 

V. Qualification information, supporting documents, scanned copy of original affidavit and 
undertaking as specified in Clause 4 of ITB. 

VI. Undertaking that the bid shall remain valid for the period specified in clause 15.1of ITB. 
VII. Any other information/documents required to be completed and submitted by bidders, 

as specified in the Appendix to ITB, and 
VIII. Scanned copy of the affidavit affirming that information he has furnished in the bidding 

document is correct to the best of knowledge and belief of the bidder. 

Part II. It shall be named Technical-Financial Part of Bid and shall comprise of: 
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(i) Form of Bid for Part-II of the bid as specified in Section 6; 
(ii) Priced bill of quantities for items specified in Section 7; 
  

12.2 The documents and details mentioned in clause 12.1 Part I above shall be submitted 
online on website www.pmgsytenders.gov.in.  Details and process of online submission of the 
tender and relevant documents are given in the website mentioned above. The above are to be 
submitted in the manner as prescribed below: 
 
(a)  The following details shall be entered on line in the prescribed formats:   
(i)   Form of bid for Technical Qualification Part I of the bid, as per format given in Section 6.  
 
(ii)  Form of bid for Technical-Financial Part II of the bid, as per format given in Section 6. The 
entry of rates for individual items of work for the work shall be made by the bidder on line.   
 
(b)  Scanned copies of the following documents shall be uploaded on the website 
https://uktenders.gov.in  at the appropriate place.    
(i)    Demand Draft towards the Cost of Bid Document (Clause 8.2 of ITB)  
(ii)   Bid Security in any forms specified in ITB/Bid security declaration (Clause 16 of ITB)  
(iii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4 of ITB)  
(iv) Copy of GST Registration  (Clause 4.4 of ITB)  
 (v)  Contractor Registration certificate (Clause 3 of ITB)  
 (vi)  Annual Turnover Certificate from Chartered Accountant for last five financial years with 
breakup of civil works and total works in each financial year. (Clause 4.4 of ITB)  
  (vii)  Affidavit regarding correctness of certificates (Clause 4.4 of ITB)  
  (viii) Affidavit regarding Debarment / Non-Blacklisting by bidder.  
  (ix) Any other documents as specified by the State in the Bid Data Sheet 
  
(c)  Scanned copies of the Certificates showing details of similar nature of works, work in 
hand and machineries owned or on lease or possessed on hire should be uploaded after 
converting the same to PDF.  
  
(i)    Similar nature of works executed (Clause 4.4 of ITB)  
(ii)   Works in hand (Clause 4.4 of ITB)  
(iii)  Machineries owned/brought on hire/ lease (Clause 4.4 of ITB) 
 
(d)  Submission of Original Documents: The bidders are required to submit (i) original Demand 
Draft towards the cost of bid document and (ii) original bid security in approved form and (iii) 
original affidavit regarding correctness of information furnished with bid document as per 
provisions of Clause 4.4 B (a)(ii) of ITB with the office specified in the Bid Data Sheet, on a 
date not later than three working days after the opening of technical qualification part of the 
Bid, either by registered post or by hand.   These documents must match the scanned copies 
submitted along with the bids online.  In case, of any deficiency in this respect, it will be treated 
as mis-representation by such bidder.  . 
 
12.3 The following documents, which are not submitted with the bid, will be deemed to be 
part of the bid. 
 
Section  Particulars 
 

1 Notice Inviting Tender 
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2 Instructions to Bidders 

3.  Conditions of Contract 

4. Contract Data 

5. Specifications 

6. Drawings 

13.   Bid Prices 
 
13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on 
the priced Bill of Quantities submitted by the Bidder online. 
 
13.2 The Bidder shall make online entries to fill the Item Rates in Bill of Quantities. as 
specified in the Appendix to ITB; only the same option is allowed to all the Bidders.  

Item Rate Method requires the bidder to quote rates and prices for all items of the Works 
described in the Bill of Quantities. The items for which no rate or price is entered by the Bidder 
will not be paid for by the Employer when executed and shall be deemed covered by the other 
rates and prices in the Bill of Quantities.   

Upon numerical entry, the amount in words would automatically appear and upon entry of rates 
in items of work, total bid price would automatically be calculated by the system and would be 
displayed. 

 
13.3 All duties, taxes, royalties and other levies payable by the Contractor (excluding GST) 
under the Contract, or for any other cause, shall be included in the rates, prices, and total Bid 
price submitted by the Bidder. 
 
13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment. 
 
14.   Currencies of Bid 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 
15.   Bid Validity 
 
15.1 Bids shall remain valid for a period of not less than ninety days after the deadline date 
for bid submission specified in ITB.  A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 
 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified additional period.  
The request and the bidders’ responses shall be made in writing or by cable.  A bidder may 
refuse the request without forfeiting his Bid Security.  A bidder agreeing to the request will not 
be required or permitted to modify his bid but will be required to extend the validity of his Bid 
Security for a period of the extension, and in compliance with Clause 16 of ITB in all respects.  
For the extended period, the bidder will be paid by the employer an interest on the amount of 
bid security at the rate equal to base rate of State Bank of India applicable on the date of expiry 
of the original time limit. 
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16.   Bid Security 

 
16.1  The Bidder shall furnish, as part of the Bid, Bid Security, in the amount specified in the 
Appendix to ITB OR Bid Security Declaration as per GO letter no. 121(1)/XXXVII(7) /21-
32/2007 dated 29-04-2021.  
 
16.2 The Bid Security shall be in the form of Fixed Deposit Receipt of a scheduled 
commercial bank, issued in favour of the name given in the Appendix to ITB. The Fixed Deposit 
Receipt shall be valid for minimum 45 days beyond the validity of bid. Other forms of Bid 
Security acceptable to the Employer are stated in the Appendix to ITB. 
 
16.3 Any bid not accompanied by an acceptable Bid Security OR Bid security declaration, 
unless exempted in terms given in the Appendix to ITB and not secured as indicated in sub-
clause 16.1 and 16.2, shall be rejected by the Employer as non-responsive.  
 
16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 
the Bid validity period specified in Clause 15.1 of ITB. 
 
16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed 
the Agreement and furnished the required Performance Security. 
 
16.6 The Bid Security may be forfeited:  
 
(a) if the Bidder withdraws the Bid after bid opening (technical qualification bid) during 
the period of Bid validity; 

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

(i) sign the Agreement; and/or  
(ii) furnish the required Performance Security. 

 

17.  Alternative Proposals by Bidders 
 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, 
including the Bill of Quantities and the basic technical design as indicated in the drawings and 
specifications. Alternative proposals will be rejected as non-responsive. 
 

D. Online Submission of Bids 

 

18. Bidding through E-Tendering System:   

 

18.1  The bidding under this contract is electronic bid submission through website 
www.uktenders.gov.in. Detailed guidelines for viewing bids and submission of online bids are 
given on the website.  The Invitation for Bids under DSCL is published on this website. Any 
citizen or prospective bidder can logon to this website and view the Invitation for Bids and can 
view the details of works for which bids are invited. The prospective bidder can submit bids 
online; however, the bidder is required to have enrolment/registration in the website and should 
have valid Digital Signature Certificate (DSC) in the form of smart card/e- token. The DSC can 
be obtained from any authorised certifying agencies. The bidder should register in the web site 
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www.uktenders.gov.in using the relevant option available. Then the Digital Signature 
registration has to be done with the e-token, after logging into the site. After this, the bidder can 
login the site through the secured login by entering the password of the e-token and the user id/ 
password chosen during registration.   

After getting the bid schedules, the Bidder should go through them carefully and then submit 
the documents as asked, otherwise, the bid will be rejected.  

18.2  The completed bid comprising of documents indicated in ITB clause 12, should be 
uploaded on the website given above through e-tendering along with scanned copies of requisite 
certificates as are mentioned in different sections in the bidding document and scanned copies 
of the Bid Document, Demand Draft and Bid Security in approved form.   

18.3  The bidder shall furnish information as described in the Form of Bid on commissions 
or gratuities, if any, paid or to be paid to agents relating to the Bid, and to contract execution if 
the bidder is awarded the contract. 

 

19.    Electronic Submission of Bids:  
 

19.1  The bidder shall submit online two separate files.  Part I, marked as Part I: Technical 
Qualification Part and Part II; marked as Part II: Technical- Financial Part.  The above files will 
have markings as given in the Bid Data Sheet.   

The contents of the Technical Qualification and Technical Financial bid shall be as specified in 
clause 12 of the ITB.  All the documents are required to be signed digitally by the bidder. After 
electronic on line bid submission, the system generates a unique bid identification number 
which is time stamped. This shall be treated as acknowledgement of bid submission. 

 
20.   Deadline for Submission of Bids 
 
20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder 
online not later than the date and time indicated in the Appendix to ITB.  
 
20.2  The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10.3 of ITB. In such case all rights and obligations of the Employer 
and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

 
21.  Modification/ Withdrawal/Late Bids 
 
21.1 The electronic bidding system would not allow any late submission of bids after due 
date and time as per server time. 
 
21.2  Bidders may modify their bids by uploading their request for modification before the 
deadline for submission of bids.  For this, the bidder need not make any additional payment 
towards the cost of tender document. For bid modification and consequential re-submission, 
the bidder is not required to withdraw his bid submitted earlier. The last modified bid submitted 
by the bidder within the bid submission time shall be considered as the bid. For this purpose, 
modification/withdrawal by other means will not be accepted. In online system of bid 
submission, the modification and consequential re-submission of bids is allowed any number 
of times. The bidders may withdraw his bid by uploading their request before the deadline for 
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submission of bids; however, if the bid is withdrawn, the re-submission of the bid is not 
allowed. 
 
21.3  No bid shall be modified or withdrawn after the deadline of submission of bids. 
 
21.4  Withdrawal or modification of a bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in clause 15.1 above or as extended 
pursuant to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 16. 
 

E. Bid Opening and Evaluation 
 
22. Bid Opening 
  
22.1  The Employer inviting the bids or its authorised representative will open the bids online 
and this could be viewed by the bidders also online. In the event of the specified date for the 
Opening of bids being declared a holiday for the Employer, the Bids will be opened at the 
appointed time and location on the next working day. 
 
22.2 The file containing the Part-I of the bid will be opened first. 
 
22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the 
bid shall be scrutinized.  Thereafter, the bidders’ names and such other details as the Employer 
may consider appropriate, will be notified as Part-I bid opening summary by the Authority 
inviting bids at the online opening. A separate electronic summary of the opening is generated 
and kept on-line.  
 
22.4  The Employer will also prepare minutes of the Bid opening, including the information 
disclosed in accordance with Clause 22.3 of ITB and upload the same for viewing online.  
 
22.5  Evaluation of Part-I of bids with respect to Bid Security, qualification information and 
other information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken 
up and completed within five working days of the date of bid opening, and a list will be drawn 
up of the qualified bidders whose Part- II of bids are eligible for opening.  
 
22.6  The result of evaluation of Part-I of the Bids shall be made public on e-procurement 
systems as per Uttarakhand procurement rule 2017 following which there will be a period of 
five working days during which any bidder may submit complaint which shall be considered 
for resolution before opening Part-II of the bid. 
 
22.7 The Employer shall inform the bidders, who have qualified during evaluation of Part I 
of bids, of the date, time of online opening of Part II of the bid, if the specified date of opening 
of financial bid is changed.  In the event of the specified date being declared a holiday for the 
Employer, the bids will be opened at the appointed time and location on the next working day. 
 
22.8 Part II of bids of only those bidders will be opened online, who have qualified in Part I 
of the bid. The bidders’ names, the Bid prices, the total amount of each bid, and such other 
details as the Employer may consider appropriate will be notified online by the Employer at the 
time of bid opening.  
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22.9 The Employer shall prepare the minutes of the online opening of Part-II of the Bids and 
upload the same for viewing online. 
 
23.   Process to be Confidential 
 
23.1 Information relating to the examination, clarification, evaluation, and comparison of 
bids and recommendations for the award of a contract shall not be disclosed to bidders or any 
other persons not officially concerned with such process until the award to the successful Bidder 
has been announced. Any attempt by a Bidder to influence the Employer’s processing of bids 
or award decisions may result in the rejection of his Bid 
 
24.   Clarification of Bids and Contacting the Employer 
 
24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of 
the bid opening to the time the contract is awarded. If the bidder wishes to bring additional 
information to the notice of the Employer, it should do so in writing. 
 
24.2  Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison 
or contract award decision may result in the rejection of his bid. 
 
25.   Examination of Bids and Determination of Responsiveness 
 
25.1 During the detailed evaluation of “Part-I of Bids”, the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly 
signed; (c) is accompanied by the required securities; and (d) is substantially responsive to the 
requirements of the bidding documents. During the detailed evaluation of the “Part-II of Bids”, 
the responsiveness of the bids will be further determined with respect to the remaining bid 
conditions, i.e., priced bill of quantities, technical specifications and drawings. 
 
25.2 A substantially responsive “Financial Bid” is one which conforms to all the terms, 
conditions, and specifications of the bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any substantial way 
the scope, quality, or performance of the Works; (b) which limits in any substantial way, 
inconsistent with the bidding documents, the Employer’s rights or the Bidder’s obligations 
under the Contract; or (c) whose rectification would affect unfairly the competitive position of 
other bidders presenting substantially responsive bids.  
 
25.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming deviation 
or reservation. 
 
26.   Evaluation and Comparison of Bids 
 
26.1 The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 25 of ITB.  
 
26.2 In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price 
by adjusting the bid price through making an appropriate adjustment for any other acceptable 
variation, deviations or price modifications offered in accordance with sub-clause 21of ITB. 
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26.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract, the Employer may require the 
Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices.  After evaluation of the price analysis, the 
Employer may require that the amount of the Performance Security set forth in Clause 30 of 
ITB be increased at the expense of the successful Bidder to a level sufficient to protect the 
Employer against financial loss in the event of default of the successful Bidder under the 
Contract. The amount of the increased Performance Security shall be decided at the sole 
discretion of the Employer, which shall be final, binding and conclusive on the bidder. 
 
 

F. Award of Contract 
 
27.  Award Criteria 
 
27.1 Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder whose 
Bid has been determined: 

(i)to be substantially responsive to the bidding documents and who has offered the lowest 
evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the 
provisions of Clause 4 of ITB; and  

(ii)to be within the available bid capacity adjusted to account for his bid price which is evaluated 
the lowest in any of the packages opened earlier than the one under consideration. 

28. Employer’s Right to Accept any Bid and to Reject any or all Bids 

28.1 Notwithstanding Clause 27 above, the Employer reserves the right to accept or reject 
any Bid, and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s action. 
 
29. Notification of Award and Signing of Agreement 
 
29.1 The bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Part I General Conditions of Contract called the “Letter 
of Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration 
of the execution, completion and the Performance Based maintenance of the works for Five 
years, by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 
the “Contract Price”). 
 
29.2 The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a Performance Security in accordance with the provisions of Clause 30. 
 
29.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and the successful Bidder after the 
Performance Security is furnished. 
 
29.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful. 
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30.   Performance Security 
 
30.1 The successful bidder/Contractor shall provide to the Employer, a total Performance 
Security of 3% (three percent) of the Contract Price, for a period of 2 years and the time of 
completion of road marking work  plus additional security for unbalanced bids in accordance 
with clause 26.3 of ITB and Clause 46 Part-I General Conditions of Contract.   
 
Within 10 days after receipt of Letter of Acceptance but before signing the contract, a 
Performance Security of 3% of Contract Price plus additional security for unbalanced bids in 
accordance with clause 26.3 of ITB and Clause 46 Part 1 General Conditions of Contract shall 
be delivered by the successful bidder to the Employer. 
 
30.2 Performance Security to be delivered by the successful bidder after the receipt of Letter 
of Acceptance shall be either in the form of a Bank Guarantee or Fixed Deposit Receipts in the 
name of Employer, from a scheduled commercial bank. 
 
If the Performance Security is in the form of a Bank Guarantee, the period of validity of Bank 
Guarantee could be one year initially, however, the Contractor shall get this Bank Guarantee 
extended in such a way that an amount equal to the requisite Performance Security is always 
available with the Employer until 45 days after the lapse of Defects Liability Period.  If the 
Contractor fails to maintain above Performance Security, the Employer would recover the same 
from any dues payable to the Contractor. 
 
30.3 Failure of successful bidder to comply with the requirement of delivery of Performance 
Security of Contract Price plus additional security for unbalanced bids as per provisions of 
Clause 30.1shall constitute sufficient ground for cancellation of award and forfeiture of the Bid 
Security.  Such successful bidder who fails to comply with the above requirements is liable to 
be debarred from participating in bids under DSCL for a period of one year. 
 
31.  Advances 
 
The Employer will provide Mobilization Advance and Advance against the security of 
equipment as provided in Part I General Conditions of Contract. 
 
32.   Corrupt or Fraudulent Practices 
 
32.1 The Employer requires the Bidders/Contractors to strictly observe the laws against fraud 
and corruption in force in India, namely, Prevention of Corruption Act, 1988. 
 
32.2 It is required that each Bidder/Contractor (including their respective officers, employees 
and sub-contractors) adhere to the highest ethical standards, and report to the Government / 
Department all suspected acts of fraud or corruption or coercion or collusion of which it has 
knowledge or becomes aware, during the tendering process and throughout the negotiation or 
award of a contract.  
 
32.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in 
the Tender process and during the Contract execution:  
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(a)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any employee of the Employer involved in the Tender process or execution 
of the Contract or to any third person any material or other benefit which he/she is not legally 
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the 
Tender process or during the execution of the Contract. 
 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 
other actions to restrict competitiveness or to cartelize in the bidding process. 
 
(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents provided by 
the Employer as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted electronically. 
 
(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments 
he has made, is committed to or intends to make to agents, brokers or any other intermediaries 
in connection with the award of the Contract. 
 
32.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 
 
32.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in Fraudulent Practice, which means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance thereof, 
with the purpose of obtaining unjust advantage by or causing damage to justified interest of 
others and/or to influence the procurement process to the detriment of the Government interests. 
And, this includes collusive practice among Bidders (prior to or after bid submission) designed 
to establish bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition.  
 
32.6  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or influencing 
a decision through intimidation, threat or the use of force directly or indirectly, where potential 
or actual injury may befall upon a person, his/ her reputation or property to influence their 
participation in the tendering process). 
 
32.7 Without prejudice to any rights that may be available to the Employer under law or the 
Contract or its established policies and laid down procedures, the Employer shall have the 
following rights in case of breach under Clauses 32.1 to 32.6 above by the 
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and 
uphold the Employer absolute right:  
 
(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Clauses 32.1 to 32.6 above or in any other 
form, such as to put his reliability or credibility in question, the Employer after giving proper 
opportunity to the Bidder(s)/Contractor(s) shall have powers to disqualify the 
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Bidder(s)/Contractor(s) from the Tender process or terminate the Contract, if already executed 
or exclude the Bidder/Contractor from future contract award processes.  
 
Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the Bidder(s) 
from the Tender process prior to the award of the Contract or terminated the Contract or has 
accrued the right to terminate the Contract, the Employer apart from exercising any legal rights 
that may have accrued to the Employer, may in its considered opinion forfeit the entire amount 
of Bid Security and Performance Security of the Bidder/Contractor as the case may be. 
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Appendix to ITB 
The Employer should fill out this Appendix to ITB before issuing the bidding documents.  The 
insertions should correspond to the information provided in the Invitation for Bids. 
 
Instructions to 
Bidders 
Clause 
Reference 
 

 
 
 

(1.1) The Employer is The Governor of Uttarakhand through Chief Executive 
Officer, DSCL 
 

(1.1)   Marking of Zebra Crossing and Stop Line on 49 Traffic Junctions (182 
Approaches) in Dehradun Pan City  

  
(2.1) The State is Uttarakhand. 

 

(3.1) 
 
 
(4.1) 
(4.2) 

Eligible Bidders are: Class D or above registered with PWD/CPWD or 
equivalent.  
 
Instruction as per I.T.B Annexure are to be followed. 
In reference to the 4.2(b), Turn Over certificate (Monetary Value) of civil 
construction work and in reference to 4.2(f), documents related to financial 
standing of bidder i.e. Profit & Loss Account, Balance Sheet, ITR etc. for last 
five years are mandatory to be submitted for qualification. However, bidders 
submitting documents for last five year's period.   
 

(4.4 A) (b) 
 
(4.4 B)(a)(iv) 

15.49 lacs  
 
Other Certificates required with the bid are: 
1:Income Tax Return for last five years. 
2: Trade Tax Registration. 

(4.4 B) (b)(i) Thermo plastic paint machine  
(4.4 B) (b)(ii) JE Civil – 1 no 
(4.4 B) (c) (i) The bidder must produce an affidavit stating that the near relations of the 

following departmental officers are not in his employment: 
 

(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of retired gazetted 
officer (if any) in his employment who retired within the last two years with the 
following ranks from the Central/State/Public Sector Units etc.  
In case there is no such person in his employment, his affidavit should clearly 
state this fact. 
 

(4.6)  
(4.7) 

M = 2 
Instruction as per I.T.B Annexure are to be followed. 
 

(7.1) 
 
 
 

The contact person is: 
Designation: Chief Executing Officer 
Address:        Dehradun Smart City Limited.   
Telephone No  0135-2750984 
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(8.2) 
 

The Name in favour of which the demand draft towards the cost of bid 
document is to be is  made :  Chief Executing Officer, Dehradun Smart City 
Limited. 
 

(9. 2) Place, Time and Date for pre-bid meeting are: 
22.10.2021 at 11:00 am DSCL Dehradun 
Email for pre-bid queries submission – agmproc-dscl@uk.gov.in  
 

(11.1) Language of the bid is: English 
 

(12.1) Part I 
(vii) 
 
(12.2)(b)(vii) 
 

Income Tax Return for last five years. 
 
 
Trade Tax Registration. 

(13.2.) 
(13.3) 

Bids must be submitted in Item Rate Method 
Clause-13.3 of ITB shall be read as follows:  
All duties, taxes, royalties and other levies payable by the Contractor (excluding 
GST) under the Contract, or for any other cause, shall be included in the total 
Bid price submitted by the Bidder.  

 
(15.1) 

  
Bid validity date:-                    Ninety days after the deadline  
                                                 date for bid submission  
 

(16.1) The amount of Bid Security shall be Rs 77,450, Rupees Seventy seven 
thousands four hundred seventy five Only.  
 

(16.2) Fixed Deposit Receipt must be drawn: 
In favour of: CEO, DSCL, Dehradun. 
 

(16.2) 
 

Other acceptable forms of Bid Security pledged in  
favour of CEO, DSCL, Dehradun  
 

(16.3) Exemption from Bid Security is granted to: As per GO letter no. 121(1)/ 
XXXVII(7)/21-32/2007 dated 29/04/2021 OR MSME Registration Certificate 
submitted by the bidder.   
 

(20.1) 
 

The Employer's address for the purpose of Bid submission is  ONLINE on 
website http://www.uktenders.gov.in. 
  

(20.1) The deadline for submission of bids shall be: 
                  Time 1.00 PM 
                  Date 28.10.2021 
 

(22.1) &(22.6) The date and time for opening of the Bids are: 
(A) Technical Qualification Part of Bid 
 
Date    29.10.2021 
Time    11.00 AM                    
(B) Financial Part of Bid (For qualified bidder as) 
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Evaluation Committee will decide and will be intimated                                                                                
through Mail and website      

 (i) Performance Security shall be valid until a date 45 days after the expiry of 
Defects Liability Period of 2 years after intended completion date. 
 
(ii) Additional Performance Security for unbalanced Bid shall be valid for 45 
days plus intended completion period. 
 

Chief Executive Officer, 
DSCL, Dehradun, 
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Section 3 Qualification Information 
Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for purposes of 
post-qualification as provided for in Clause 4 of the Instructions to Bidders. This information 
will not be incorporated in the Contract. Attach additional pages as necessary. 
 
1.    Individual Bidders  
 
1.1 Constitution or legal status of 

Bidder 
 
Place of registration: 
 
Principal place of business: 
 
Power of attorney of signatory of 
Bid 

[attach copy] 
 
 
 
  ______________________ 
 
 
  ______________________ 
 
 
[attach] 

1.2 Total annual volume of civil 
engineering construction work 
executed and payments received 
in the last five years preceding the 
year in which bids are invited. 
(Attach certificate from Chartered 
Accountant) 

(Rs. In lakhs) 
Year 2016-17 
Year 2017-18 
Year 2018-19 
Year 2019-20 
Year 2020-21 
 
 
 
 

 
1.3 1 Work performed as prime Contractor (in the same name and style) on 

construction works of a similar nature and volume over the last five years. Attach 
certificate from the Engineer-in-charge 

 

Project 
Name 

Name of 
Employer 

Description 
of work 

Value of 
contract 

Contract 
No. 

Date of 
Issue of 
Work 
Order 

Stipulated 
Date of 

Completion 

Actual Date 
of 

Completion 

Actual 
value of 

work done 
against the 

contract 

Remarks 
explaining 

reasons 
for Delay, 

if any 

1 2 3 4 5 6 7 8 9 10 

          

 
1.3 2 Work performed as Sub-Contractor (in the same name and style) on construction 

works of a similar nature and volume over the last five years. Attach certificate 
from the Engineer-in-charge 

  

Project 
Name 

Name of 
Employer 

Description 
of work 

Value of 
contract 

Contract 
No. 

Date of 
Issue of 
Work 
Order 

Stipulated 
Date of 

Completion 

Actual Date 
of 

Completion 

Actual 
value of 

work done 
against the 

contract 

Remarks 
explainin
g reasons 
for Delay, 

if any 
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1 2 3 4 5 6 7 8 9 10 

          

 
1.3.3 Information on Bid Capacity (works for which bids have been submitted and works which 
are yet to be completed) as on the date of this bid. 
 
Existing commitments and on-going construction works: 
 

Description 
of Work 

Place 
& 
State 

Contract 
No & 
Date 

Name & 
Address 
of 
Employer 

Value of 
Contract 
(Rs. In 
lakhs) 

Stipulated 
period of 
completion 

Value of 
works 
remaining 
to be 
completed 
(Rs. 
Lakhs) * 

Anticipated 
Date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
 
 

       

 
* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be 
completed. 
 
1.4     Availability of Major items of Contractor's Equipment proposed for carrying out the 
Works. List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4B (b) 
of the Instructions to Bidders. 
 
Item of Equipment Description, make, 

and age (Years), and 
capacity 

Condition (new, 
good, poor) and 
number available 

Owned, leased 
(from whom?), 
or to be 
purchased 

  
 

  
 

 
1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 
4.2(e) of the Instructions to Bidders and Clause 9.2 of Part-I General Conditions of Contract.   
  
Position Name Qualification Years of experience 

 
Road 

Works 
Building 
Works 

Other 

      

 
1.6    Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I 
General Conditions of Contract. 
 
Sections of the Works Value of 

subcontract 
Sub-

contractor(name 
and address) 

Experience in 
similar work 
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 Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the 
main Contractor) before according approval to him. 
 
1.7    Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 
reports, etc. List below and attach copies. 
___________________________________________________________________________

___________________________________________________________________________

________________________________ 

1.8    Name, address, and telephone, telex, and facsimile numbers of banks that may provide 
references if contacted by the Employer. 
___________________________________________________________________________

___________________________________________________________________________ 

___________________________________________________________________________ 

1.9  Information on current litigation in which the Bidder is involved. 
 

Name of Other party(s) Cause of 
dispute 

Litigation where 
(Court/arbitration) 

Amount involved 
(Rs. In Lakh) 

    

 
1.10 Proposed Programme. Descriptions, drawings, and charts as necessary, to comply with 
the requirements of the bidding documents. 
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Section 4 Conditions of Contract 
 

Part – I General Conditions of Contract 
 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and 
the Contract Data and other documents listed therein, should be a complete document 
expressing fairly the rights and obligations of both parties. The conditions of contract provide 
for both construction and Performance Based maintenance. 
 

Table of Clauses 
 

A. General                                             
1. Definitions                                         
2. Interpretation                                     
3. Language and Law                             
4. Engineer's Decisions        
5. Delegation  
6. Communications                                       
7. Subcontracting                                  
8. Other Contractors                              
9. Personnel                                         
10. Employer's and Contractor's Risks 
11. Employer's Risks 
12. Contractor's Risks                         
13. Insurance                                       
14. Site Investigation Reports  
15. Queries about the Contract Data          
16. Contractor to Construct the Works and 
do maintenance 
17. The Works to Be Completed by the 
Intended Completion Date      
18. Approval by the Engineer 
19. Safety                                                 
20. Discoveries        
21. Possession of the Site            
22. Access to the Site                                
23. Instructions 
24. Dispute Redressal System 
25. Arbitration 
B. Time Control 
26. Programme 
27. Extension of the Intended Completion 
Date   
28. Delays Ordered by the Engineer  
29. Management Meetings                      
C. Quality Control 
30. Identifying Defects 
31. Tests  

32. Correction of Defects  
33. Uncorrected Defects  
D. Cost Control 
34. Bill of Quantities 
35. Variations  
36. Payments for Variations  
37. Cash Flow Forecasts  
38. Payment Certificates 
39. Payments  
40. Compensation Events  
41. Tax  
42. Currencies  
43. Security Deposit  
44. Liquidated Damages  
45. Advance Payment 
46. Securities  
47. Cost of Repairs  
E. Finishing the Contract 
48. Completion of Construction and 
Maintenance 
49. Taking Over  
50. Final Account  
51. Operating and Maintenance Manuals 
52. Termination 
53. Payment upon Termination 
54. Property  
55 Release from Performance  
F. Other Conditions of Contract 
56. Labour 
57. Compliance with Labour Regulations 
58.  Drawings and Photographs of the 
Works  
59. The Apprenticeship Act, 1961 
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Section 4 

Part I General Conditions of Contract 
A.  General 
 
1. Definitions 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined terms. 
 
“Arbitration Act” means the Arbitration and Conciliation Act, 1996, with all its subsequent 
amendments; 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 40 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 48.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, complete, 
and maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information which comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works, including 
Performance Based maintenance, has been accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 
Change in Law means the occurrence of any of the following after the Base Date: 

(a) the enactment of any new Indian law; 
(b) the repeal, modification or re-enactment of any existing Indian law; 
(c) the commencement of any Indian law which has not come into effect until the Base Date;  
(d) a change in the interpretation or application of any Indian law by a judgement of a court of 
record which has become final, conclusive and binding, as compared to such interpretation or 
application by a court of record prior to the Base Date. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract.    
 
The Defects Liability Certificate is the certificate issued by the Engineer, after the Defects 
Liability Period has ended and upon correction of Defects by the Contractor. 
 
The Defects Liability Period is Two years calculated from the Completion Date. 
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Drawings include calculations and other information provided or approved by the Engineer for 
the execution of the Contract. 
 
The Employer is the party as defined in the Contract Data, who employs the Contractor to 
carry out the Works, including Performance Based maintenance. The Employer may delegate 
any or all functions to a person or body nominated by him for specified functions. 
 
The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer) 
who is responsible for supervising the execution of the Works and administering the Contract. 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of time. 
 
Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 
 
Rule is the state government rule like Uttarakhand Procurement Rule 2017 shall be followed.  
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those that were included in the bidding documents and are 
reports about the surface and subsurface conditions at the Site. 
 
Specifications mean the Specifications for Ministry of Road Transport and Highway (2021) or 
their latest version.  
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the Works.  
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the construction work and/or Performance Based maintenance in the 
Contract, which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer, which varies the Works. 
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The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 
construct, install, maintain, and hand over to the Employer.  
 
2.  Interpretation     
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
will provide instructions clarifying queries about these Conditions of Contract.  
 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works).  
 
2.3 The documents forming the Contract are to be taken as mutually explanatory, and unless 
otherwise expressly provided elsewhere in the Contract, the priority of the documents, in the 
event of any ambiguity between them, shall be interpreted in the following order of priority:  
(1)  Agreement,  
(2)  Notice to Proceed with the Work,  
(3)  Letter of Acceptance, 
(4)  Contractor's Bid,  
(5)  Contract Data,  
(6)  Special Conditions of Contract Part II,  
(7)  General Conditions of Contract Part I, 
(8)  Specifications,  
(9)  Drawings,  
(10) Bill of Quantities, and  
(11) Any other document listed in the Contract Data.     
 
3.  Language and Law     
 
3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 
 
4. Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. However, if 
the Engineer is required under the rules and regulations and orders of the Employer to obtain 
approval of some other authorities for specific actions, he will so obtain the approval. 
 
4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 
relieve the Contractor of any of his obligations under the Contract. 
 
5.  Delegation 
 
5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to other person, after notifying the Contractor, and may cancel any delegation 
after notifying the Contractor. 
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6.  Communications 
 
6.1 All certificates, notices or instructions to be given to the Contractor by the Employer/ 
Engineer shall be sent on the address or contact details given by the Contractor in Section 6 - 
Form of Bid.  The address and contact details for communication with the Employer/ Engineer 
shall be as per the details given in Contract Data to GCC.  Communications between parties 
that are referred to in the conditions shall be in writing.  The Notice sent by facsimile (fax) or 
other electronic means shall be effective on confirmation of the transmission.  The Notice sent 
by Registered post or Speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service. 
 
7.  Subcontracting  
 
Subcontracting not allowed.  
 
8.  Other Contractors 
 
8.1     The Contractor shall cooperate and share the Site with Other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Employer may modify the Schedule of 
Other Contractors, and shall notify the Contractor of any such modification. 
 
8.2 The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure there is least hindrance to the smooth flow of traffic including movement of 
vehicles and equipment of Other Contractors till the completion of the Works. 
 
9.  Personnel 
 
9.1 The Contractor shall ensure that the personnel engaged by him in the performance of its 
obligations under this Contract are at all times appropriately qualified, skilled and experienced 
in their respective functions. 
 
9.2 The Contractor shall employ for the construction work , the technical personnel named 
in the Contract Data or other technical persons approved by the Engineer. The Engineer will 
approve any proposed replacement of technical personnel only if their relevant qualifications 
and abilities are substantially equal to or better than those of the personnel stated in the Contract 
Data. 
 
9.3 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works in the Contract. 
The Contractor shall then appoint (or cause to be appointed) a replacement. 
 
9.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 
Engineering Department of the State Government and has either not completed two years after 
the date of retirement or has not obtained State Government’s permission for employment with 
the Contractor. 
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9.5 The Engineer may require the Contractor to remove (or cause to be removed) any person 
employed on the Site or Works, including the Contractor's Representative, who in the opinion 
of the Engineer: 
(a) persists in any misconduct, 
(b) is incompetent or negligent in the performance of his duties, 
(c) fails to conform with any provisions of the Contract, or 
(d) persists in any conduct which is prejudicial to safety, health, or the protection of the 
environment. 
 
10.  Employer's and Contractor's Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 
 
11.  Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 
affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s employees) and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely 
to the design of the Works, other than the Contractor’s design. 
 
12.  Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 
 
13.  Insurance 
 
13.1  The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the date of completion, in the amounts and 
deductibles stated in the Contract Data for the following events which are due to the 
Contractor's risks:  
 
(a) loss of or damage to the Works, Plant and Materials;  
(b) loss of or damage to Equipment;  
(c) loss of or damage to property (except the Works, Plant, Materials, and  
Equipment) in connection with the Contract; and  
(d) Personal injury or death.  
 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 
for compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 
 
13.3  (a)  The Contractor at his cost shall also provide, in the joint names of the Employer and 
the Contractor, insurance cover from the date of completion to the end of Defects Liability 
Period, in the amounts and deductibles stated in the Contract Data for personal injury or death 
which are due to the Contractor's risks:  
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13.3  (b)   Insurance policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer for approval before the completion date/start date. All such insurance shall 
provide for compensation to be payable in Indian Rupees. 
 
13.4 Alterations to the terms of insurance shall not be made without the approval of the 
Employer.    
 
13.5 Both parties shall comply with any conditions of the insurance policies.  
 
14.  Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any Site Investigation 
Reports if referred to in the Contract Data, supplemented by any other information available to 
him, before submitting the bid. 
 
15.  Queries about the Contract Data 
 
15.1 The Engineer will clarify queries on the Contract Data. 
 
16.  Contractor to Construct the Works and do Performance Based Maintenance 
 
16.1 The Contractor shall construct, and install and maintain the Works and do the work of 
Performance Based maintenance in accordance with the Specifications and Drawings. 
 
17.  The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Programme submitted by the Contractor, as updated with 
the approval of the Engineer, and complete them by the Intended Completion Date. 
 
18.  Approval by the Engineer 
 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them.  
 
18.2 The Contractor shall be responsible for design and safety of Temporary Works.  
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and 
safety of the Temporary Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design and safety of the 
Temporary Works, where required.  
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 
 
19.  Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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19.2 The Contractor shall be responsible for safety of all persons, employed by him on 
Works, directly or through petty contractors or Sub-Contractors, and shall report accidents to 
any of them, however, and wherever occurring on Works, to the Engineer or the Engineer’s 
Representative, and shall make every arrangement to render all possible assistance and to 
provide prompt and proper medical attention.  The compensation for affected Workers or their 
relatives shall be paid by the Contractor in such cases expeditiously in accordance with the 
Workmen’s Compensation Act and other labour Laws and regulations. 
 
20.  Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carry out the Engineer's instructions for dealing with them. 
 
21.  Possession of the Site 
 
21.1 The Employer shall handover complete or part possession of the site to the Contractor 
seven days in advance of construction programme.  At the start of the work, the Employer shall 
handover the possession of at least 75% of the site. 
 
22.  Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out to the Engineer and any 
person/persons/agency authorized by: 
(a) The Engineer 
(b) The Employer 
 
23.  Instructions 
 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 
 
24.  Dispute Redressal System 
 
24.1 If any dispute or difference of any kind what-so-ever shall arise in connection with or 
arising out of this Contract or the execution of Works or maintenance of the Works there under, 
whether before its commencement or during the progress of Works or after the termination, 
abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement 
to the competent authority within 45 days of arising of the dispute or difference, described along  
with their powers in the Contract Data, above the rank of the Engineer in-Charge. The 
competent authority shall, within a period of forty-five days after being requested in writing by 
the Contractor to do so, convey his decision to the Contractor. Such decision in respect of every 
matter so referred shall, subject to review as hereinafter provided, be final and binding upon the 
Contractor. In case the Works is already in progress, the Contractor shall proceed with the 
execution of the Works, including maintenance thereof, pending  receipt of the decision of the 
competent authority as aforesaid, with all due diligence.  
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24.2 Either party will have the right of appeal, against the decision of the competent 
authority, to the Standing Empowered Committee within 90 days of decision of the competent 
authority if the amount appealed against exceeds 0.20 (zero point two zero) percent of the initial 
contract price.  
 
24.3 The composition of the Empowered Standing Committee will be: 
 

I.One official member, Chairman of the Standing Empowered Committee, not below the rank of 
Additional Secretary to the State Government;  

II.One official member not below the rank of additional chief engineer; and 
III.One non-official member who will be technical expert of Chief Engineer’s or Superintending 

Engineer’s level selected by the Contractor from a panel of three persons given to him by the 
Employer. 
 
24.4 The Contractor and the Employer will be entitled to present their case in writing duly 
supported by documents. If so requested, the Standing Empowered Committee may allow one 
opportunity to the Contractor and the Employer for oral arguments for a specified period. The 
Empowered Committee shall give its decision within a period of ninety days from the date of 
appeal, failing which the Contractor can approach the appropriate court for the resolution of the 
dispute. 
 
24.5 The decision of the Standing Empowered Committee will be binding on the Employer 
for payment of claims up to five percent of the Initial Contract Price. The Contractor can accept 
and receive payment after signing as “in full and final settlement of all claims”. If he does not 
accept the decision, he is not barred from approaching the courts. Similarly, if the Employer 
does not accept the decision of the Standing Empowered Committee above the limit of five 
percent of the Initial Contract Price, he will be free to approach the courts applicable under the 
law. 
 
25.  Arbitration 
 
25.1 As defined in Uttarakhand Procurement Rule 2017, all question and dispute relating to 
the meaning of the specification, designs, drawings and instruction herein before mentioned as 
to thing whatsoever in any way arising out of or relating to the contract designs, drawings, 
specification, estimate, concerning the works, or the execution or failure to execute the same, 
whether arising during the progress of the work, or a after the abandonment there of shall be 
referred to the Employer for his/her decision, within a period of 30 (thirty) days of such an 
occurrence (s). 
 
There upon the Employer shall give his written instructions and/or decisions, after hearing the 
contractor and Engineer in charge within a period of 15 (fifteen) days of such request. This 
period can be extended by mutual consent of parties. Upon receipt of written instructions or 
decisions, of Employer the parties shall promptly proceed without delay to comply such 
instructions or decisions. If the Employer fails to give his instruction or decisions in writing 
within a period of 15 (fifteen) days or mutually agreed time after being requested and/or, if the 
party (es) is/are aggrieved against the decision of the Employer, the aggrieved party may within 
30 days prefer an appeal to the Chairman/Secretary, who shall afford an opportunity to the 
parties of being heard and to offer evidence in support of his appeal. The Employer, will give 
his decision within 30 (thirty) days, or such, mutually agreed period. If any party is not satisfied 
with the decision of the Employer, it can request for an arbitration for resolving the dispute as 
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per the ARBITRATION AND CONCILIATION ACT, 1996 and THE ARBITRATION AND 
CONCILIATION (AMENDMENT) ACT, 2015. 
 
25.2 Jurisdiction 
 
The venue and seat of arbitration shall be in Dehradun, Uttarakhand. The language of arbitration 
proceedings shall be English. 
Any dispute arising in relation to this Contract shall be subjected to Jurisdiction of Courts at 
Dehradun, Uttarakhand.  

B. Time Control 

26.   Programme 
 
26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 
for approval a Programme showing the general methods, arrangements, order, and timing for 
all the activities in the Works, for the construction of works.  
 
26.2 The Contractor shall submit the list of equipment and machinery being brought to site, 
the list of key personnel being deployed, the list of machinery/ equipments being placed in field 
laboratory and the location of field laboratory along with the Programme.  The Engineer shall 
cause these details to be verified at each appropriate stage of the programme. 
 
26.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the remaining 
Works, including any changes to the sequence of the activities.  
 
26.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not submit 
an updated Programme within this period, the Engineer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Programme has been submitted.    
 
26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
The Contractor may revise the Programme and submit it to the Engineer again at any time. A 
revised Programme shall show the effect of Variations and Compensation Events. 
 
27.  Extension of the Intended Completion Date 
 
27.1 The Employer on recommendation of the Engineer shall extend the Intended 
Completion Date if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining Works, which would cause the Contractor 
to incur additional cost. 
 
27.2 The Employer on recommendation of the Engineer shall decide whether and by how 
much time to extend the Intended Completion Date within 21 days of the Contractor asking the 
Engineer for a decision upon the effect of a Compensation Event or Variation and submitting 
full supporting information. If the Contractor has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended Completion Date. 
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28. Delays Ordered by the Engineer 
 
28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totalling more than 30 days will require prior written approval 
of the Employer. 
 
29.  Management Meetings 
 
29.1 The Engineer may require the Contractor to attend a management meeting. The business 
of a management meeting shall be to review the plans for the Works.    
 
29.2 The Engineer shall record the business of management meetings and provide copies of 
the record to those attending the meeting. The responsibility of the parties for actions to be 
taken shall be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all those who attended the meeting. 
 

C. Quality Control 

30. Identifying Defects  
 
30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 
may instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect. 
 
31. Tests 
 
31.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 
establish field laboratory at the location decided by Engineer. The field laboratory will have 
minimum equipments as specified in the Contract Data. The Contractor shall be solely 
responsible for : 
 
(a) Carrying out the mandatory tests prescribed in the MoRTH Specifications, and  
(b) For the correctness of the test results, whether preformed in his laboratory or 
elsewhere. 
 
31.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specifications to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. 
 
 
32.  Correction of Defects noticed during the Defects Liability Period and Performance 
Based Maintenance of Roads for Five years.  
  
32.1  The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins from the Completion Date and ends after two years The 
Defects Liability Period shall be extended for as long as the Defects remain to be corrected. 
 
32.2  Every time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice. 
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32.3 The Contractor shall do the Performance Based maintenance of roads, including pavement, 
road sides and cross drains including surface drains to the required standards and in the manner 
as defined in clause 1.1 and keep the entire road surface and structure in Defect free condition 
during the entire maintenance period which begins from the Completion Date and ends after 
Two years. 

32.5 To fulfil the objectives laid down in sub clauses 32.3 and 32.4 above, the Contractor shall 
undertake detailed inspection of the roads at least once in a month.  The Engineer can increase 
this frequency in case of emergency.  The Contractor shall forward to the Engineer, the record 
of inspection and rectification each month.  The Contractor shall pay particular attention on 
those road sections which are likely to be damaged or inundated during rainy season. 

32.6 The Engineer may issue notice to the Contractor to carry out maintenance of defects, if 
any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects 
within the period specified in the notice and submit to the Engineer a compliance report. 

33.  Uncorrected Defects 
 
33.1 If the Contractor has not corrected a Defect pertaining to the Defects Liability Period 
under clause 32.1 and clause 32.2 of these Conditions of Contract, to the satisfaction of the 
Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect corrected, and the Contractor will pay this amount, on correction of the 
Defect. 

D. Cost Control 

34.  Bill of Quantities 

 
34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning, maintaining works, to be done by the Contractor. 
 
34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item.  
 
35.  Variations 
 
35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order, in writing, Variations within the scope of the Works, he 
considers necessary during the progress of the Works. Such Variations shall form part of the 
Contract and the Contractor shall carry them out and include them in updated Programmes 
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by 
written confirmation, shall not be taken into account. 
 
36. Payments for Variations 
 
36.1 If the quantity of work for any BOQ item is varied, it will not constitute a variation for 
the purpose of payment to the contractor, at a rate other than the one mentioned in the 
Agreement.  
 
36.2 If the items for Variation are not specified in the Bill of Quantities, the Engineer shall 
derive the rate for such variation item from similar items in the Bill of Quantities. 
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36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 
36.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer 
shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor. As far as possible, the rate analysis 
shall be based on the standard data book and the relevant schedule of rates of the state. The 
recommendation of the Engineer on the rate so determined shall be submitted to the employer 
for approval.  The decision of the employer shall be final and binding on the Contractor. 
 
37.   Cash Flow Forecasts 
 
37.1 When the Programme is updated, the Contractor shall provide the Engineer with an 
updated cash flow forecast. 
 
38.   Payment Certificates 
 
38.1 The payment to the Contractor will be as follows for construction work:  
 
(a)  The Contractor shall submit to the Engineer monthly statements of the value of the work 
executed less the cumulative amount certified previously, supported with detailed measurement 
of the items of work executed.  
 
(b) The Engineer shall check the Contractor's monthly statement within 14 days and certify 
the amount to be paid to the Contractor.  
 
(c) The value of work executed shall be determined, based on measurements by the 
Engineer.  
 
(d) The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed. 
 
(e) The value of work executed shall also include the valuation of Variations and 
Compensation Events.  
 
(f) The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information.  
 
(g) The payment of final bill shall be governed by the provisions of Clause 50 of GCC. 
 
39. Payments 
 
39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts the Engineer has certified, within 15 days of 
the date of each certificate.  
 
39.2 The Employer may appoint another authority, as specified in the Contract Data (or any 
other competent person appointed by the Employer and notified to the Contractor) to make 
payment certified by the Engineer. 
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39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, 
will not be paid for by the Employer and shall be deemed covered by other rates and prices in 
the Contract. 
 
39.4 Payment for the Performance Based maintenance of the roads will be made monthly for 
the satisfactory maintenance of the Works and based on the monthly bills submitted by the 
Contractor as per Clause 38.2 above and certified by the engineer, within 15 days of the date of 
each certificate. (refer special condition of contract no. 4.1). 
 
40.   Compensation Events 
 
40.1 The following shall be Compensation Events unless they are caused by the Contractor:  
 
(a) The Engineer orders a delay or delays exceeding a total of 30 days.  
(b) The effects on the Contractor of any of the Employer's Risks.  
 
40.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall 
recommend to the Employer whether and by how much the Intended Completion Date shall be 
extended. Final approval shall rest with the Employer. 
 

41.  Tax 
 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at source as per 
applicable law. 
 

41.2  Change in the Law Related to Taxes. 
If, after the date of this Contract, there is any change in the Applicable Law with respect to 
taxes then the expenses payable to the Contractor under this Contract shall be increased or 
decreased accordingly under this Contract. 
 
 
42.  Currencies 
 

42.1 All payments will be made in Indian Rupees. 
 
43.  Security Deposit 
 
43.1 The Employer shall retain security deposit of five percent of the amount from each 
payment due to the Contractor until completion of the whole of the construction Work.  
 
43.2 On the satisfactory completion of the whole of the construction work, half the total 
amount retained as security deposit is repaid to the Contractor, half of the total amount retained 
as security deposit is repaid to the Contractor at the end of 2nd year after completion of the 
construction work subject to condition that the Engineer has certified that all defects notified 
by the Engineer to the Contractor before the end of period prescribed for repayment have been 
corrected. 
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43.3 The additional Performance Security for unbalanced bids as detailed in Clause 46 of the 
Conditions of Contract is repaid to the Contractor when the construction work is complete.   
 
43.4 The Performance Security equal to three percent of the Contract Price as detailed in 
Clause 46 of Conditions of Contract is repaid to the Contractor when the period of two years   
fixed for defect liability period is over and the Engineer has certified that the Contractor has 
satisfactorily carried out the works.  
 
43.5 If the Contractor so desires, then the Security Deposit can be converted into any interest 
bearing security of scheduled commercial bank in the name of the Employer or National Saving 
Certificates duly pledged in favour of the Employer for Defects Liability Period. 
 
44.   Liquidated Damages 
 
44.1 In the event of failure on part of the Contractor to achieve timely completion of the 
project, including any extension of time granted under Clause 27, he shall, without prejudice to 
any other right or remedy available under the law to the Employer on account of such breach, 
pay as agreed liquidated damages to the Employer and not by way of penalty in a sum calculated 
at the rate per week or part thereof as stated in the Contract Data. For the period that the 
Completion Date is later than the Intended Completion Date, liquidated damages at the same 
rate shall be withheld if the Contractors fail to achieve the milestones prescribed in the Contract 
Data.  However, in case the Contractor achieved the next milestone, the amount of the liquidated 
damages already withheld shall be restored to the Contractor by adjustment in the payment 
certificate.  Both the Parties expressly agree that the total amount of liquidated damages shall 
not exceed 10% (ten per cent) of Initial Contract Price and that the liquidated damages payable 
by the Contractor are mutually agreed genuine pre-estimated loss and without any proof of 
actual damage likely to be suffered and incurred by the Employer; and the Employer is entitled 
to receive the same and are not by way of penalty.  
 
The Employer may, without prejudice to any other method of recovery, deduct the amount of 
such damages from any sum due, or to become due to the Contractor or from Performance 
Security or any other dues from Government or semi Government bodies within the state.  
 
The payment or deduction of such damages shall not relieve the Contractor from his obligations 
to complete the Works, or from any other of his duties, obligations or responsibilities under the 
Contract. 
 
The Contractor shall use and continue to use his best endeavours to avoid or reduce further 
delay to the Works, or any relevant Stages.  
 
 44.2 If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer shall correct any such payment of liquidated damages by the Contractor by 
adjusting the next payment certificate.  
 
44.3 It is agreed by the Contractor that the decision of the Employer as to the liquidated 
damages payable by the Contractor under this Clause shall be final and binding. 
 
45. Advance Payment 
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45.1. On the request of the Contractor, the Employer will make the following advance 
payment to the Contractor against submission by the Contractor of an Unconditional Bank 
Guarantee from a scheduled Commercial bank acceptable to the Employer in amounts equal to 
110% (one hundred ten percent) of the amount of the advance payment being requested:  
 
(a) Mobilization advance up to 5% (five per cent) of the initial contract price 
excluding the contract price for Performance Based maintenance 
(b) Equipment Advance up to 90% (ninety per cent) of the cost of the new 
equipment brought to the site, subject to a maximum of 10% ( ten per cent) of the initial contract 
price excluding the contract price for Performance Based maintenance 
 
The Bank Guarantee shall remain effective until the advance payment has been repaid, but the 
amount of the guarantee shall be progressively reduced by the amounts repaid by the 
Contractor. Interest will not be charged on the advance payment. However, if the Contract is 
terminated due to default of the Contractor, the Mobilization Advance and the Equipment 
Advance shall be deemed to be an interest bearing advance at the base rate of the State Bank of 
India, as application on the date of such advance payment.  

 
45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and 
Mobilization expenses required specifically for execution of the Works. The Contractor shall 
demonstrate that the advance payment has been used in this way by supplying copies of invoices 
or other documents to the Engineer. 
 
45.3  The advance payment shall be recovered by deducting proportionate amounts from 
payments otherwise due to the Contractor for the construction work, following the schedule of 
completed percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, or liquidated damages. 
 
46. Securities 
 
46.1 The Performance Security equal to 3% (three percent) of the Contract Price and 
additional security for unbalanced bids shall be provided to the Employer no later than the dates 
specified in the Letter of Acceptance and shall be issued in the form given in Contract Data.   
 
46.2 The Performance Security shall be valid until a date 45 days from the date of issue of 
certificate of completion of construction work and defect liability period subject to the condition 
that if the Performance Security is in the form of a Bank Guarantee, the period of validity of 
Bank Guarantee could be one year initially; however, the Contractor would get this Bank 
Guarantee extended in such a way that an amount equal to three percent of the Contract Price 
is always available with Employer until 45 days after the lapse of the Defects Liability Period.  
If the Contractor fails to maintain the above Performance Security, the Employer would recover 
the same from any dues payable to the Contractor. 
 
47. Cost of Repairs 
 
47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Period shall be remedied by the Contractor at his 
cost if the loss or damage arises from the Contractor's acts or omissions. 
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E. Finishing the Contract 

 
48.  Completion of Construction and Maintenance 
48.1 The Contractor shall request the Engineer to issue a certificate of completion of the 
construction of the Work and the Engineer will do so upon deciding that the Work is completed. 
48.2 The Contractor shall request the Engineer to issue the certificate of completion of the 
Performance Based Maintenance and the Engineer will do so upon deciding that the work of 
Performance Based Maintenance is completed. 
 
49. Taking Over 
 
49.1 The Employer shall take over the Works within seven days of the Engineer's issuing a 
certificate of Completion of Works. The Contractor shall continue to remain responsible for its 
Performance Based Maintenance during the maintenance period. 
 
49.2   The Employer shall take over the maintained road within seven days of the Engineer 
issuing a certificate of completion of the work of Performance Based Maintenance. 
 
50. Final Account 
 
50.1 The Contractor shall submit to the Engineer a detailed account of the total amount that 
the Contractor considers payable for works under the Contract within 21 days of issue of 
certificate of completion of construction of Works. The Engineer shall issue a Defects Liability 
Certificate and certify any payment that is due to the Contractor for Works within 42 days of 
receiving the Contractor's account if it is correct and complete.  If the account submitted by the 
Contractor is not correct or complete, the Engineer shall issue a schedule to the Contractor, 
within 42 days, that states the scope of the corrections or additions that are necessary. If the 
revised account is still unsatisfactory, after it has been resubmitted by the Contractor, the 
Engineer shall decide on the amount payable to the Contractor and issue a payment certificate 
within 28 days of receiving the Contractor’s revised account. The payment of final bill for 
construction of Works will be made within 14 days thereafter. 
 
50.2 In case the account for construction is not received within 21 days of issue of Certificate 
of Completion as provided in clause 50.1 above, the Engineer shall proceed to finalise the 
account and issue a payment certificate within 28 days.  The payment of final bill for 
construction of Works will be made within 14 days thereafter. 
 
50.3     The Contractor shall submit to the Engineer a detailed account of the total amount that 
the Contractor considers payable for maintenance of works under the contract 21 days before 
the end of the Performance Based Maintenance Period. The Engineer shall issue a Performance 
Based Maintenance Completion Certificate and certify any final payment that is due to the 
Contractor within 21 days of receiving the Contractor's account if it is correct and complete. If 
it is not, the Engineer shall issue within 21 days a schedule that states the scope of the 
corrections or additions that are necessary. If the revised account is still unsatisfactory after it 
has been resubmitted by the Contractor, the Engineer shall decide on the amount payable to the 
Contractor and issue a payment certificate within 28 days of receiving the Contractor’s revised 
account. The payment of final bill for Performance Based maintenance will be made within 14 
days thereafter. 
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50.4 Change in law 

(i) If as a result of Change in Law, the Contractor suffers any additional costs in the execution 
of the Works or in relation to the performance of its other obligations under this Agreement, 
the Contractor shall, within 15 (fifteen) days from the date it becomes reasonably aware of such 
addition in cost, notify the Authority with a copy to the Authority’s Engineer of such additional 
cost due to Change in Law. 

(ii) If as a result of Change in Law, the Contractor benefits from any reduction in costs for the 
execution of this Agreement or in accordance with the provisions of this Agreement, either 
Party shall, within 15 (fifteen) days from the date it becomes reasonably aware of such reduction 
in cost, notify the other Party with a copy to the Authority’s Engineer of such reduction in cost 
due to Change in Law. 

(iii) The Authority’s Engineer shall, within 15 (fifteen) days from the date of receipt of the 
notice from the Contractor or the Authority, determine any addition or reduction to the Contract 
Price, as the case may be, due to the Change in Law. 
 
51.  Operating and Maintenance Manuals 
 
51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data.  
 
51.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 
the amount stated in the Contract Data from payments due to the Contractor. 
 
52. Termination 
 
52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach 
of the Contract.  
 
52.2 Fundamental breaches of the Contract shall include, but shall not be limited to, the 
following:  
 
(a) the Contractor stops work for 15 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;  
(b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;  
(c) the Engineer gives Notice that failure to correct a particular Defect whether pertaining 
to construction work or pertaining to defects liability period is a fundamental breach of the 
Contract and the Contractor fails to correct it within a reasonable period of time determined by 
the Engineer; 
(d) the Contractor does not maintain a Security, which is required;  
(e) the Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in clause 44.1; 
(f) the Contractor fails to provide insurance cover as required under clause 13;  
(g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt, 
fraudulent or coercive practice in competing for or in executing the Contract. For the purpose 
of this clause, “corrupt practice” means the offering, giving, receiving, or soliciting of anything 
of value to influence the action of a public official in the procurement process or in Contract 
execution. “Fraudulent Practice” means a willful misrepresentation or omission of facts or 
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submission of fake/forged documents in order to induce public official to act in reliance thereof, 
with the purpose of obtaining unjust advantage by or causing damage to justified interest of 
others and/or to influence the procurement process to the detriment of the Government 
interests.And, this includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid process at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition. “Coercive practice” means the act of 
obtaining something, compelling an action or influencing a decision through intimidation, 
threat or the use of force directly or indirectly, where potential or actual injury may befall upon 
a person, his/ her reputation or property to influence their participation in the tendering process. 
(h) if the Contractor has not completed at least three-eighth of the value of construction 
Work required to be completed after half of the completion period has elapsed; 
(i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified in the Contract Data;  
(j) if the Contractor fails to deploy machinery and equipment or personnel as specified in 
the Contract Data at the appropriate time; and 
(k) if the Contractor fails to pay EPF/ ESI contribution as required under prevailing laws; 
(l) if the Contractor engages child labour in violation of prevailing laws; 
(m) if the Contractor fails to ensure that there is no gender bias in engagement of labour and 
other employees and in payment of wages and he discriminate against female workers. 
(n) any other fundamental breaches as specified in the Contract Data 
 
52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  
 
52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible. 
 
53. Payment upon Termination 
 
53.1 (i) If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done, less liquidated 
damages, less advance payments received up to the date of the issue of the certificate and less 
the percentage to apply to the value of the work not completed, as indicated in the Contract 
Data. If the total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be recovered from the Security Deposit, and Performance Security.  If any 
amount is still left un-recovered it will be a debt payable to the Employer from DSCL works, 
any other State Government works including State Public Sector works executed by the 
Contractor. 
 
53.1 (ii) If the Contract is terminated because of a fundamental breach of contract by the 
Contractor due to non compliance of the requirements of clause 32 of GCC regarding defects 
liability period and Performance Based maintenance of roads for Five years , the Engineer will 
assess the cost of having the defect corrected. If the total amount due to the Employer exceeds 
any payment due to the Contractor, the difference shall be recovered from the Security Deposit 
and Performance Security. If any amount is still left un-recovered, it will be recovered from 
any dues payable to the Contractor from DSCL works, any other State Government works 
including State Public Sector works executed by the Contractor. If any amount still remains 
unrecovered, it shall be recovered as arrears of land revenue. 
 
53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of Equipment, 
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repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 
costs of protecting and securing the Works and less advance payments received up to the date 
of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 
deducted at source as per applicable law. 
 
54. Property 
 
54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing balance construction work if 
the Contract is terminated because of the Contractor's default, till the Works is completed after 
which it will be transferred to the Contractor and credit, if any, given for its use. 
 
55. Release from Performance 
 
55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of the Employer or the Contractor, the Engineer shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and 
for any work carried out afterwards to which a commitment was made. 
 
55.2 Death or permanent invalidity of the Contractor:  the Contractor shall indicate his 
nominee for the Contract at the time of signing of Agreement.  If a Contractor dies during the 
currency of the Contract or becomes permanently incapacitated, and his/her nominee are not 
willing to complete the Contract, the Contract shall be closed without levying any 
damages/compensation as provided for in clauses 44 and 53 of GCC. 
 
However, if the nominee expresses his/her intention to complete the balance work and the 
competent authority is satisfied about the competence of the nominee, then the competent 
authority shall enter into a fresh agreement for the remaining work strictly on the same terms 
and conditions, under which the Contract was initially awarded. 
 

F.  Other Conditions of Contract 
 
56.  Labour 
 
56.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their safety, 
payment, housing, feeding and transport. 
 
56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 
the numbers of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require. 
 
57.  Compliance with Labour Regulations 
 
57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide 
at all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be passed or notification that may 
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be issued under any labour law in future either by the State or the Central Government or the 
local authority.  Salient features of some of the major labour laws that are applicable to 
construction industry are given in Appendix to Part I General Conditions of Contract. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the provisions of 
any Act or rules made there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, 
or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including 
his amount of Performance Security.  The Employer/Engineer shall also have the right to 
recover from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. 
 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
 
57.2 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages 
and observe conditions of labour not less favourable than those established for the trade or the 
industry where the work is carried out. The Contractor shall make himself aware of all labor 
regulations and their impact on the cost and build up the same in the Contract Price. During the 
Contract Period, unless and otherwise provided in the Contract, no extra amount in this regard 
shall be payable to the Contractor, for whatsoever reason. 
 
57.3 In the event of default being made in the payment of any money in respect of wages of 
any person employed by the Contractor or any of its sub-contractors of any tier in and for 
carrying out of this Contract and if a claim therefore is filed in the office of the Labor 
Authorities and proof thereof is furnished to the satisfaction of the Labor Authorities, the 
Employer may, failing payment of the said money by the Contractor, make payment of such 
claim on behalf of the Contractor to the said Labor Authorities and any sums so paid shall be 
recoverable by the Employer from the Contractor. 
 
57.4 It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required 
under prevailing laws. The Contractor shall bear all such cost and it would be deemed to be 
included in the Contract Price. 
 
57.5 The employment of child labor is prohibited in the Contract. The Contractor shall 
comply with the Child Labor (Prohibition and Regulation) Act, 1986. 
  
57.6 The Contractor shall ensure that there is no gender bias in engagement of labor and other 
personnel and shall not make any discrimination against female employees. The Contractor 
shall comply with the Equal Remuneration Act, 1979 and Maternity Benefit Act, 1961. 
 
57.7 The Contractor shall have a Labor Welfare Organization which shall be responsible for 
labor welfare and compliance with prevalent labor laws, statutes and guidelines. In this context, 
the Contractor is also required to familiarize himself with Labor Welfare Rules of the state 
concerned and comply with the provisions of the Building and other Construction Workers 
(Regulation and Employment & Conditions of Service), Act 1996 and the Cess Act, 1996. 
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57.8 The Contractor shall provide and maintain at his own expense, all necessary 
accommodation and welfare facilities as per prevailing labor and welfare laws for his (and his 
Sub-contractor’s) staff and labor. 
 
57.9 The Contractor shall prepare and submit compliance reports of adherence to labor laws 
as and when directed by the Engineer. 
 
58. Drawings and Photographs of the Works 
 
58.1 The Contractor shall do photography/video photography of the site firstly before the 
start of the work, secondly mid-way in the execution of different stages of work and lastly after 
the completion of the work. No separate payment will be made to the Contractor for this. 
 
58.2 The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Employer in writing. No photograph of 
the works or any part thereof or plant employed thereon, except those permitted under clause 
58.1, shall be taken or permitted by the Contractor to be taken by any of his employees or any 
employees of his sub-Contractors without the prior approval of the Employer in writing. No 
photographs/ Video photography shall be published or otherwise circulated without the 
approval of the Employer in writing. 
 
59. The Apprentices Act, 1961 
 
59.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III 
of 1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 
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Contract Data to General Conditions of Contract 
 
Except where otherwise indicated, the Employer prior to issuance of the bidding documents 
should fill in all Contract Data. Schedules and reports to be provided by the Employer should 
be annexed. 
 
 

Clause Reference 

Items marked “N/A” do not apply in this Contract. 

1. The Employer is [Cl.1.1] 

  Designation:      Chief Executive Officer, DSCL 

 Address:      DSCL DEHRADUN 

 Name of officer for signing the contract  CEO, DSCL Dehradun 
        

TeleFax No.(s):  Office:    0135-2750984 
FAX No-      0135-2750817 
Electronic Mail Identification (E-mail ID):  smartcity-dscl@uk.gov.in 

 
The Engineer is:-  
 Designation:  
(a) Executive Engineer, DSCL, Dehradun for execution of works as per contract. He will be in-
charge of the work. CEO, DSCL will be responsible for making payments as per clause 39.2 of 
GCC. 
Telephone No.(s):  Office:  0135-2750984 
Mobile No.:  9756601448 
Facsimile (FAX) 0135-2750817 
Electronic Mail Identification (E-mail ID): smartcity-dscl@uk.gov.in 
 

(b) Chief General Manager, DSCL for Supervision & Administration of the works as per 
contract.  
Telephone No.(s):  Office:    0135-2750984 
Mobile No.:       9412009708, 
Facsimile (FAX) No.:     0135-2750817 
Electronic Mail Identification (E-mail ID): smartcity-dscl@uk.gov.in 
 

  
3. The Intended Completion Date for the whole of the Works is  01   [Cl.1.1, 17&27] 
 month after start of work. 
 
5. The Site is located in District- Dehradun as listed in Section 8.  [Cl.1.1] 

6. The Start Date shall be 07 days after the date of issue of the Notice to [Cl.1.1] 

 Proceed with the work. 

7. (a)  The name and identification number of the Contract is : 
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 DSCL-120137/1/2021-IT-DICCC/2021-22  [Cl.1.1] 

 (b)  The Works consist of following specification as per MoRTH  [Cl.1.1] 

 and IRC norms 35-2015 

 The works shall, inter-alia, include the following, as specified or as directed. 

8. Section completion is     NA        [Cl 2.2] 
    
9. The following documents also form part of the Contract:                         [Cl.2.3(11)] 
 (1)       Letter of Acceptance; 
 (2) Notice to proceed with the works; 
 (3) Contractor’s Bid; 
 (4) Contract Data; 
 (5) Special Conditions of Contract:  
 (6) General Conditions of Contract:  
        (7) Specifications; 
 (8) Drawings; 
 (9) Bill of Quantities; and 
 (10) Any other document listed in the Contract Data as forming part of the contract. 
 
10. (a)  The law which applies to the Contract is the law of Union of India. [Cl.3.1] 
 
 (b)  The language of the Contract documents is English [Cl.3.1] 
 
11. The Schedule of Other Contractors will be provided by the Engineer.  [Cl.8.1] 
 
12 A. The Technical Personnel for construction work are:     [Cl.9.2] 
The Number of Technical personnel, Qualifications and Experience will be as follows : 
 
 A. The Technical Personnel are:  [Cl.  9.2 of General Conditions of Contract] 

Technical Personnel Number Experience in Road 
Works 

A. Diploma Holder in Civil 
Engineering 
 

01 
 
 

02 Years 
 
 

 

  
13(a) &13(b) Amount and deductible for insurance are: [Cl. 13.1] [Cl. 13.3 (a)] 
  

S. 
No. 

Item 
Minimum cover for 

insurance 
Maximum deductible 

for insurance 

1. Works, Plants & Materials 
Equal to contract 

amount 
0.50% of contract amount 

2. 
Loss or damage to 

Equipment 
10% of contract amount 0.25% of contract amount 

3. Other properties 5% of contract amount 0.25% of contract amount 

4. 
Personal injury or death 

insurance 
a. For other people 

10.00 lacks - - 
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b. For contractor’s 
employees & labors. 

In accordance with statutory requirement applicable 
to India 

 
  
14. Site investigation report:-  NA 
15,16    NA  [Cl.14.1] 
. 
    
17. (a)  The period for submission of the programme for approval of Engineer [Cl.26.1] 
 shall be 15 days from the issue of Letter of Acceptance. 
 
 (b) The updated programme shall be submitted at interval of 15 days.   [Cl. 26.3] 
 
 (c)  The amount to be withheld for late submission of an updated [Cl. 26.3] 
 programme shall be Rs. 2 lakhs. 
 
18. NA           [Cl. 31.1a] 
  
19. The authorized person to make payments is CEO                   [ Cl.39.2] 
 
19.a Clause 41.1 of GCC shall be replaced as per following:- 
 The rates quoted by the Contractor shall be deemed to be exclusive of the Goods and 
Services Tax (GST) and all taxes falling within preview of GST-Act 2017 but including labour 
cess, other levies, duties, royalties, cess, toll, taxes of local bodies and authorities that the 
Contractor will have to pay for the performance of this Contract. The Employer will perform 
such duties in regard to the deduction of such taxes at source, payment of GST and required 
deductions in this reference will be made as per applicable law.        (Cl.41.1) 
 
20. (a)  Milestones to be achieved during the contract period  
  
 (1)  1/8th of the value of entire contract work up to 1/4th of the  
       period allowed for completion of construction 
 (2)  3/8th of the value of entire contract work up to ½ of the  
       period allowed for completion of construction 
 (3)  3/4th of the value of entire contract work up to ¾th of the  
       period allowed for completion of construction 
 
 (b)  Amount of liquidated damages for For Whole of work 
       delay in completion of works 1 percent of the Initial 
   Contract Price, rounded  
   off to the nearest 
   thousand, per week. 
 
 (c)  Maximum limit of liquidated damages for 10 per cent of the Initial 
       delay in completion of work. Contract Price rounded 
   off to the nearest thousand. 

                                                                                                    [Cl.44.1]                                                                                            

21. The standard form of Performance Security acceptable to the Employer 
 shall be an unconditional Bank Guarantee of the type as presented in 
 the Bidding Documents, or Fixed Deposit Receipt from a scheduled  
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 Commercial bank.                                                                                              [Cl. 46.1]
     
 
22. (a) The Schedule of Operating and Maintenance Manuals 30 Days after the completion 
.                  of work.[Cl.51.1] 
 
 (b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [Cl.51.1] 
 required is within 28 days of issue of certificate of completion of whole 
 or section of the work, as the case may be. 
 
23. The amount to be withheld for failing to supply “as-built” drawings  [Cl.51.2] 
 by the date required is 1% of the construction amount of the contract price but in any   
           case not less than Rs. 1 Lakhs. 
 
24. (a) The period for setting up a field laboratory with the prescribed equipment 
 is 30 days from the date of notice to start work - NA                         [Cl.52.2 (i)] 
  
 (b) The following events shall also be fundamental breach of Contract :    [Cl.52.2 (k)] 
 “The Contractor has contravened Clause 7.1 and Clause 9 of  
 Part I General Conditions of Contract 
 
25. The percentage to apply to the value of the work not completed  
 representing the Employer’s additional cost for completing the Works 
 shall be 20 percent.                                                                                        [Cl.53.1(i)]
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Appendix to Part I General Conditions of Contract 
 

SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK. 
 
(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 
by accident arising out of and during the course of employment. 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days’(say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees. 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).  The 
benefits payable under the Act are: 

(i) Pension or family pension on retirement or death as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

(d) Maternity Benefit Act 1961: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. The 
Principal Employer is required to take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the establishments or Contractor 
of Principal Employer if they employ prescribed minimum  (say 20) or more contract labour. 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment.  Construction of buildings, roads, runways are scheduled employment. 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 
of equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 
within the prescribed range of percentage of wages to employees drawing up to the prescribed 
amount of wages, calculated in the prescribed manner. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size.  
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(j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what 
are the requirements for laying off or retrenching the employees or closing down the establishment. 

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying down 
rules governing the conditions of employment by the Employer on matters provided in the Act and 
get these certified by the designated Authority. 

(l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 
of workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

(m)    Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for regulations 
of employment of children in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry.   

(n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum (say, 
five) or more inter-state migrant workmen through an intermediary (who has recruited workmen 
in one state for employment in the establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the 
establishment and back etc. 

(o) The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on 
any building or other construction work and employs the prescribed minimum (say, 10) or more 
workers are covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be notified by the Government.  The Employer of 
the establishment is required to provide safety measures at the building or construction work and 
other welfare measures, such as canteens, first-aid facilities, ambulance, housing accommodations 
for workers near the work place etc.  The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government.  

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned leave 
and rendering information regarding accidents or dangerous occurrences to designated authorities.  
It is applicable to premises employing the prescribed minimum (say, 10) persons or more with aid 
of power or another prescribed minimum (say, 20) or more persons without the aid of power 
engaged in manufacturing process. 
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Section 4  

Conditions of Contract 

Part – II Special Conditions of Contract 
These conditions vary and add to the Conditions of Contract set out in Part I General Conditions 

of Contract 
 

Special Conditions of Contract for ensuring implementation of ECoP provisions 
mandated for the Contractor 

 The Contractor will abide by the environmental, occupational health and safety (EHS) measures listed in 
the tables given below. Adverse impact/s on the environment caused due to non-adherence of legal and/or 
EHS requirements during preparation and execution of civil works shall be made good at the Contractor’s 
own expenses. The Environmental Codes of Practice (ECoP) from which these conditions have been 
derived/listed is available with the SRRDA, concerned PIU and is also available on the NRRDA website 
(www.pmgsy.nic.in) for the Contractor’s reference. 
 

S.No. Contract Condition References* 

1. 

       Prior to construction commencement, the Contractor shall designate a 
senior member of his team who shall be responsible for implementation of 
ECoP provisions and will coordinate its over-all implementation activities 
across all road/s in the contract. The name and contact details of the 
designated member shall be communicated to the Engineer in writing. 

- 

2. 

      Immediately after mobilization and along with the Work Programme, 
the Contractor shall submit a plan including method statement and timeline 
about specific actions that will be taken by him to implement the provisions 
laid out in the ECoPs. 

- 

2. 

      Prior to construction commencement, The Contractor shall obtain all 
requisite statutory clearances prior to commencement of civil works for 
setting-up construction camp including labor camp; plants and equipment; 
borrow areas and quarry including blasting operations and abide by all 
conditions laid out in the said clearances. This includes:  
 Consents for establishment and operation of plants from State Pollution 
Control Board  
 PUC certification for all vehicles/equipment used for construction 
 Permission/consent of the District Administration/Mining 
Department/other agencies for quarrying operations  
 Authorization for storage and transportation of explosive material. 

 ECoP 1.0 
 ECoP 2.0 
 ECoP 13.0 

3. 

       The Contractor shall consult and obtain written consents of landowners 
(individual/panchayat/govt. agency) for temporary use of land for all 
construction related activities including  
    (a) setting-up and operation of construction and labour camps;  
   (b) borrow areas and  
    (c) disposal of debris and other waste material, as per EcoP provisions. 

 ECoP 3.0 
 ECoP 5.0 
 ECoP 6.0 
 ECoP 10.0 
 ECoP 13.0 
 ECoP 14.0 
 ECoP 20.0 
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S.No. Contract Condition References* 

4. 

     Water for construction and for use at the construction camps (including 
labour camps) is to be extracted with prior written permission of 
      (a) the individual owner, in case the source is private well/tube well; (b) 
Gram Panchayat in case the source belongs to community; and (c) Irrigation 
Department in case the source is an irrigation canal or a river. 

 ECoP 1.0 
 ECoP 8.0 

5. 

       All precautionary measures for prevention of pollution from the entire 
project site shall be implemented as per the requirements / standards of 
CPCB, SPCB and ECoPs. Any impacts on the environment caused due to 
non-adherence of legal and ECoP requirements during the construction 
activities shall be made good at the Contractor’s own expenses. 

 ECoP 2.0 
 ECoP 3.0 
 ECoP 5.0 
 ECoP 7.0 
 ECoP 8.0 
 ECoP 10.0 
 ECoP 13.0  
 ECoP 19.0 

6. 

        All work sites and areas under temporary use (including construction 
and labour camps, plant sites, borrow areas) shall be restored/ rehabilitated 
to a better condition (if not at least to its original condition) and to the 
satisfaction of the Engineer and land owner upon completion of 
construction work by the Contractor.  

  ECoP 3.0 
  ECoP 5.0 
  ECoP 7.0 
  ECoP 10.0 
  ECoP 13.0  

7. 

       All liabilities as per the Contractor’s agreement with the landowners/ 
local people/gram panchayat (including those related to temporary use of 
land, water extraction and disposal of debris) shall be settled and certified 
before demobilization by the Contractor.  

  ECoP 5.0 
  ECoP 8.0  
  ECoP 10.0 
  ECoP 13.0 

 
The Contractor needs to abide by the environmental, health and safety measures listed in the table below: 
 

S. No Activity Measures to be Implemented by the Contractor Reference 

1. Construction/ 
Labour Camp 

(a) Location: Location of camp site/s shall be as per the 
stipulations of ECOP 3.0, for which consent of the land owner/local 
authorities shall be submitted to the Engineer for approval.  
Construction camp sites (including plant sites, and material stock yards) 
shall be located (preferably in the downwind direction) at least 500 mts. 
from the nearest settlement and protected natural habitats (such as 
National Parks, Sanctuaries, Biosphere Reserves, Reserve Forests, 
Ramsar Sites etc.). 

ECoP 3.0 
 
 

(b) Accommodation: All weather shelter with adequate tenement 
size shall be provided, as per provisions of ECoP 3.0. If a common mess 
is not operated, additional space for cooking shall be provided. 

(c) Fuel for Cooking: The Contractor shall ensure that fuel wood 
is not used as a cooking medium in the construction/labour camp. 

(d) Toilet/pit latrine: One toilet for 15-20 persons with minimum 
two in a workers camp shall be provided. Separate toilet facilities shall 
be provided for women workers. 

(e) Bathing/Washing Facilities:  

(f) Potable water supply: Drinking water supply of at least 40 lpcd 
with the required supply points shall be provided. 
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S. No Activity Measures to be Implemented by the Contractor Reference 

(g) Fire Safety: Adequate fire safety precautions shall be taken and 
the required fire safety equipment (such as fire extinguishers) shall be 
provided by the Contractor. 

2. Site Clearance (a) All required precautions/measures to prevent damage to road 
side vegetation outside the formation cutting and filling areas shall be 
taken. 

ECoP 2.0 (b) The non-timber grade trees are to be stacked and possession is 
to be given to Employer/concerned Govt. Department. These can be 
used for preparing log barriers with prior permission of the 
Employer/concerned Govt. Department. 

(c) The Contractor shall strip, store, preserve and reinstate top soil 
in work fronts as specified in ECoP 6.0. 

ECoP 2.0 

3. Protection  of 
Properties and 
Resources 
 

The Contractor shall take due care to protect and prevent damages to 
the following resources:  
a. Water supply lines  
b. Irrigation canals 
c. Mule and/or foot trail/tracks  
d. Cultural properties and sites/structures of religious importance 
e. Houses, Farmlands, Orchards etc. during cutting or debris disposal 
In case of damages due to construction activities, the 
restoration/repairs shall be carried out the by the Contractor at his own 
cost. 

 ECoP 2.0 
 ECoP 
15.0 

4. Slope Stability (a) The Contractor shall ensure that the slope cutting, debris disposal 
and blasting operations are carried out in a manner that minimises 
slope instabilities. Due attention shall be given to timing and 
sequencing of such works to reduce slope failures. ECoP 9.0 

(b) Good construction practices as prescribed in the ECoP 10 (such as 
cut slopes with benches, control surface run-off etc.) will be adopted as 
per site conditions. 

5. Quarry  (a) The Contractor shall procure material from quarries that have been 
approved/licensed by the State Govt. A copy of such an approval shall 
be submitted to the Engineer prior to procuring material.   

ECoP 7.0  (b) PPE: Personal protective equipments shall be provided to workers 
as prescribed in ECOP and quarry permit. 

(c) First-aid: First-aid arrangements shall be maintained at the quarry 
and crusher site. 
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S. No Activity Measures to be Implemented by the Contractor Reference 

(e) In the event of Contractor opening a new quarry for the project, the 
following additional conditions shall apply - 
  Location: Location of quarry site shall be as per the exclusion 
criteria defined in ECoP 7.0. 
  Site preparation. Area shall be demarcated as approved in the permit 
and shall be reconfirmed by the Engineer. Site clearance shall take place 
only within the demarcated area. Top soil, if any, shall be stripped, 
stacked and preserved for re-use.  
  Operation: The quarry shall be operated by adopting/implementing 
environmental, health and safety measures as specified in the permit 
conditions and as laid out in ECoP 7.0  
  Closing and restoration. In case of Contractor operated quarries, the 
site shall be provided with proper drainage facilities prior to closure. 
Restoration shall be done as per the permit conditions. 

6. Borrow Areas (a) Identification, operation and rehabilitation of borrow areas shall be 
done as per stipulations of ECoP 5.0. 

ECoP 5.0 

(b) The Contractor shall not procure any kind of construction material 
(such as aggregates, sand, earth etc.) from natural habitats.  

ECoP 19 

7. Traffic  Safety 
and 
Management 

(a) In areas where traffic is to be diverted during construction, the 
traffic detour shall be planned and publicized to the local people. 
Necessary information signage shall be erected to inform the road 
users.  

ECoP 14.0 (b) Traffic safety arrangements (including provision of warning 
signage and delineation) shall be made by the Contractor to ensure 
safety of road users, local people and workers. 

(c) Material shall be covered during transportation to prevent spillage, 
accidents and pollution. 

8. Public and 
Worker’s Safety 

(a) All measures required for ensuring safety and health of the 
workers shall be taken up by the Contractor. This includes provision and 
enforcement of appropriate personal protective equipment; first aid 
facilities at camp, plant, quarries and work zones; emergency response; 
fire, electrical and mechanical safety arrangements. 

 EC
oP 13.0 
 EC
oP 14.0 

(b) Material safety data sheet record of the fuel and other 
inflammable chemicals shall be maintained at the site. 

(c) Explosive materials storage must be away from residential 
areas, administrative areas or other public areas, the location of the 
storage must be  accepted, approved by relevant authority and comply 
with existing regulations. 
 

 

9. Air Pollution  (a) Wind barriers or screens shall be provided in the downwind 
direction at air pollution causing sources like plant sites and fine 
material storage stock yards.  

 ECoP 13.0 (b) All workers operating in the fugitive dust emission areas need to be 
provided with masks. 

(c) All plants and equipment shall comply with pollution control 
norms. 
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S. No Activity Measures to be Implemented by the Contractor Reference 

(d) Water shall be sprinkled at least twice during dry day on haulage 
roads passing through or near settlements (including at least 100 m 
before and after the settlement).  

10. Water pollution (a) All measures (including temporary silt fencing to control 
sediment run-off) required for avoiding adverse impacts to water bodies 
(such as ponds, streams, canals and rivers) and water sources (such as 
hand pumps and wells) shall be undertaken by the Contractor.  

ECoP 11.0 

(b) The Contractor shall ensure that site offices and particularly 
storage areas for diesel fuel and bitumen are not located within 200 
meters of watercourses, and are operated so that no pollutants enter 
watercourses, either overland or through groundwater seepage, 
especially during periods of rain.   

(c) Storage of fuel, chemicals, cement, bitumen etc. shall be done 
in a manner (such as impervious layer on bottom and a covered shed on 
top) that does not contaminate ground and surface water.   

11. Noise Pollution (a) All noise causing activities within 1km radius of settlements shall 
be stopped during night time (9:00 PM to 6:00 AM). 

ECoP 14.0 (b) Ear plugs shall be provided to the labour facing risk from high 
noise pollution (such as plant sites, blasting zones and generators) in 
the construction zone. 

12. Site 
Restoration/ 
Closure and 
Disposal of 
Debris/ Wastes 

(a) At the completion of the construction work, all construction 
camp facilities shall be dismantled and removed from the site and the 
whole site restored to a similar condition to that prior to the 
commencement of the works and obtain a written consent  from the 
owner of the land.  

 

(b) All debris and spoils generated during construction works are 
to be reused to the extent feasible (technically and economically). 
Residual debris and spoils, if any, shall be disposed in locations 
approved by the Engineer in a manner that it does not contaminate the 
environment. 

ECoP 10.0 

(c) Location of Debris Disposal Sites: Debris disposal sites shall 
be selected as per the exclusion criteria prescribed in ECoP 10.  

(d) Site preparation and disposal method: Site will be prepared by 
stripping and storage of top-soil and construction of barriers (as 
necessary. Disposal needs to be done through benching of material and 
appropriate level of compaction to prevent instability of the mass 
disposed. 

(e) Closure: Disposal sites shall be properly dressed with top-soil 
re-laid on the site surface; drainage provision to divert run-off water 
away from the site and; vegetation (grass/shrub) plantation 

(f) Soak pits and septic tanks shall be covered and effectively 
sealed off. All other wastes shall be collected and disposed as per the 
provisions of ECoP 10.0. 

 
The following activities, but not limited to, are prohibited on, along or near the project site: 
(1) Any activity which is hazardous for human life. 
(2)  Any activity which is hazardous for environment. 
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Section 5 

Specifications 
 
Note: The following are the guidelines for framing the specifications and, therefore, will not 
be part of the contract. These should be excluded from the bidding document. 
 
A. The Ministry of Road Transport & Highways (MoRTH) Specifications for Road and Bridge 
Works (5th Revision) Specifications for Roads published by the IRC35:2015 (2nd Revision) shall 
apply. 

B.     Particular specifications:- 

For items whose specifications given in MoRTH Specifications for road and bridge works need 
changes partly or wholly due to local conditions, the respective clauses are to be suitably modified 
to the extent felt necessary giving clause wise description of modifications under this head. 

 (i)   MoRTH Specifications for Road & Bridge Works (5th Revision) 

Clauses  Nil 

 

D.     For purposes of quality control, the Ministry of Road Transport & Highways (MoRTH) 
Specifications for Road and Bridge Works (5th Revision) shall apply.  
 
 
 
 
 



 

 

 

65

Section 5 (Cont’d) 

Drawings 
 
 
Note: The design, drawings, standards and guidelines of IRC: 103-2012,6.7.2 and other relevant 
IRC Standards, Codes etc. are to be followed for all-weather rural roads. 
 
The guidelines will not be part of the Contract. These should be excluded from the bidding 
document. 

List of Drawings:- 

1. Key Map 

2. Drawings for, pavement markings and  

6. Drawings to be followed for actual execution of work should bear the stamp “Good for 
construction”. 

7. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. after 
original reference number.  Reasons for each revision should be clearly noted in the drawing. 

8. Complete set of drawings should be issued along with other tender documents so as to form 
part of the Agreement. 
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Section 6  
 
 

FORM OF BID FOR PART I OF THE BID 
 

Technical Qualification Part I of Bid 
 

The Bidder shall fill in and load this form for Part I of Bid separately from the form for Part II of 
the Bid. 
 
To [Name of Employer]  ………………………………………………………. 
 
Address:- ………………………………………………………… 
                                        
Identification Number of Works ....................................................................................  
 
Description of Works ....................................................................................................... 
 
Dear...................   
 
1.  Having read the Bidding Documents, Requirements for submission of documents in ITB 
Clause 12, and acceptance of provisions for Fraud and Corruption in the Bidding Document, I/we 
submit in attachment all documents required in the Bidding Document together with all the 
Affidavits regarding the correctness of information/documents for the above stated bid.   
2.  I/we confirm that the Bid fully complies with all the requirements including the Bid Validity 
and Bid Security as required and specified by the bidding documents.   
3.  I/we certify that the information furnished in our bid is correct to the best of our knowledge 
and belief. 
  
 
Authorised Signatory...............................................   
Name and Title of Signatory......................................   
Name of Bidder  .......................................................   
Authorised Address of Communication........................   
 .......................................................................................  
Telephone Nos (Office) ……………………………… 
Mobile No. …………………………………………… 
Facsimile (Fax) No. ………………………………….. 
Electronic Mail Identification (Email ID) ……………… 
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Form of Bid for Part II of the Bid 
 

Technical - Financial Part II of Bid 
 

The Bidder shall fill in and load this form for Part II of Bid separately from the form for Part I of 
the Bid 
 
To [Name of Employer]  ……………………………………………… 
 
Address:- …………………………………………………  
         
Identification Number of Works .................................................................................... 
 
Description of Works ................................................................................................... 
 
Dear...................  
 
1. With full understanding that Part II of our bid will be opened only if I/ we qualify on the 
basis of evaluation in Part I of the Bid, we offer to execute the works described above, remedy any 
defects therein, and carry out the Performance Based maintenance in conformity with the 
Conditions of Contract, Specifications, Drawings and Bills of Quantities accompanying in Part II 
of the Bid.  
2. This Bid and your written acceptance of it shall constitute a binding contract between us. I/ 
we understand that you are not bound to accept the lowest or any bid you receive.   
3.  I/ we undertake to commence the works on receiving the Notice to Proceed with the Work 
in accordance with the Contract Conditions. 
 
 
Name of Bidder  .......................................................   
Authorised Address of Communication........................   
 .......................................................................................  
Telephone Nos (Office) ……………………………… 
Mobile No. …………………………………………… 
Facsimile (Fax) No. ………………………………….. 
Electronic Mail Identification (Email ID) ……………… 
 
 
 
 
 
.     
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Annexure-1 
 

 
SAMPLE FORMAT FOR EVIDENCE OF 

ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 
 

BANK CERTIFICATE* 
 

 
This is to certify that M/S --------------- is a reputed company with a good financial 
standing. 
 
If the contract for the work, namely, ___________ is awarded to the above firm, we shall 
be able to provide overdraft/credit facilities to the extent of Rs. ________ to meet their 
working capital requirements for executing the above contract. 
 

 
 

 
Signature of Senior Bank Manager ____________ 
Name of the Senior Bank Manager ___________ 

Address of the Bank ----------------------- 
                                                     Stamp of the Bank------------------------- 

 
 
 

Note: Certificate should be issued on the letter head of the bank containing 
telephone/Fax and email details. 
 
 
* Change the text as follows for Joint venture: 
 
This is to certify that M/s. ……………………………… who has formed a JV with M/s. 
…………………………… and M/s. …………………………………………. for participating 
in this bid, is a reputed company with a good financial standing. 
 
If the contract for the work, namely …………………………………………………………. 
[funded by the World Bank] is awarded to the above Joint Venture, we shall be able to provide 
overdraft/credit facilities to the extent of Rs. …………… to M/s. …………………….. to meet 
the working capital requirements for executing the above contract. 
 
[This should be given by each of the JV members in proportion to their financial participation.] 
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Authority to seek reference from Bidder’s Bank            Annexure II 

 
To, 
         CEO 
 DSCL 
           ................................................ 
 
 
I/We, hereby authorize CEO, DSCL ........., or his authorized representative to seek 
reference or any type of information required by them regarding A/c no 
.................................. of M/s ......................being maintained in our branch. 
 
 
 
This certificate is being issued as per the request of our client mentioned above. 
 
 

 Signature of Senior Bank Manager ____________ 
Name of the Senior Bank Manager ___________ 

Address of the Bank ----------------------- 
Stamp of the Bank------------------------- 
   
 
 
 
Note: Certificate should be issued on the letter head of the bank containing 
telephone/Fax and email details..     
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FORMAT FOR THE AFFIDAVIT 
 

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be attested by 
Magistrate/ Sub-Judge/ Notary Public) 
 
I, ……………………………………………………….… (name of the authorised representative 
of the bidder) son/daughter of …….……………………… resident of 
…………………………………………………………………………. (full address), aforesaid 
solemnly affirm and state as under: 
 
1. I hereby certify that all the information furnished with the bid submitted online in 
response to notice inviting bid number ……………….…………………… date ……..… issued 
by …………………………………………….. (authority inviting bids ) 
for……………………………………………………………………………  (name and 
identification of work ) are true and correct. 
 
2. *I hereby certify that I have been authorised by …………………………… 
…………..……..……………………………………… (the bidder) to sign on their behalf, the bid 
mentioned in paragraph 1 above.  
 
 

Deponent  
Place: ……………..  
Date: ………………   
 
* not applicable if the bidder is an individual and is signing the bid on his own behalf. 
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Bill of Quantities for item rate bids 
 
 
 

Notes: 
(1) The item for which no rate or price has been entered in will not be paid for by the Employer 
when executed and shall be deemed to be covered by the other rates and prices in the Bill of 
Quantities (Refer: ITB Clause 13.2 and Part I General Condition of Contract 39.3). 
(2) Unit rates and prices shall be quoted by the bidder in Indian rupees [ITB Clause 14.1]. 
(3) For Performance Based Maintenance, the unit rate indicated by the Authority shall apply. The 
Bidder is required to accept these rates.  Further, the payment shall be performance based. 
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Section 8 
Standard Form 

Letter of Acceptance and Other Forms 

Standard Forms 

(a) Letter of Acceptance 
 

Notes on Standard Form of Letter of Acceptance 
The Letter of Acceptance will be the basis for formation of the Contract as 
described in Clauses 29 and 30 of the Instructions to Bidders. This Standard 
Form of Letter of Acceptance should be filled in and sent to the successful 
Bidder only after evaluation of bids has been completed and approval of the 
competent authority has been obtained. 
 

 
[Letter head paper of the Employer] 
 
 
[Date]  
To:  
[Name of the Contractor]  
 
 
[Address of the Contractor]  
 
 
This is to notify you that the Employer, namely, 
__________________________________________ has accepted your Bid dated 
_______________________________for execution of the 
________________________________________ [name of the Contract and identification 
number, as given in the Contract Data] and Performance Based Maintenance of the works for five 
years (Two years if Stage-I) for the Contract Price of Rupees  
 
____________________________________________________________ 
 
______________ [amount in figures and words] is hereby accepted by our Agency.  
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You are hereby requested to furnish Performance Security, (and additional security for unbalanced 

bids in terms of ITB Clause 26.3) [where applicable] in the form detailed in Cl. 30 of ITB for an 

amount of Rs.————— within 10 days of the receipt of this Letter of Acceptance valid up to 45 

days from the date of expiry of Defects Liability Period i.e. up to ............ and sign the Contract.  If 

the Performance Security is in the form of a Bank Guarantee, the period of validity of Bank 

Guarantee could be one year initially, however, the Contractor would get this Bank Guarantee 

extended in such a way that an amount equal to the requisite Performance Security is always 

available with the Employer until 45 days after the lapse of Defects Liability Period failing which 

action as stated in Cl. 30.3 of ITB will be taken. 

 

2. You are also requested to indicate your nominee as required under Clause 53.2 of the GCC. 

 

    Yours faithfully, 
 
 
Authorized Signature: ___________________________________ 
 
Name and Title of Signatory: ____________________________ 
 
Name of Agency: ________________________________________ 
 
 
Attachment:  
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(b)  Issue of Notice to Proceed with the Work 
      (Letter head of the Employer) 
 
 
 
 ————  (Date) 
To 
 
—————————————— (Name and address of the Contractor) 
 
—————————————— 
 
—————————————— 
 
 
Dear Sirs: 

 

 Pursuant to your furnishing the requisite Performance Security as stipulated in ITB Clause 

30 and signing of the Contract for the construction of ——————————————— and 

Performance Based maintenance for five years (Two years if Stage-I) after completion of 

construction, you are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

 

 

                                                               Yours faithfully, 

 
 
 

(Signature, name and title of signatory, 
authorized to sign on behalf of 

Employer) 
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(c) Standard Form of Agreement 
 
 

Standard Form: Agreement 
 

Agreement 

 

This Agreement, made the ___________________day of ______________20_______, 

between____________________________________________________________________

_______________________________________________________ [name and address of 

Employer] 

(hereinafter called “the Employer”) of the one part, and 

_____________________________________________ 

___________________________________________________________________________

_____________________________________________________________________[name 

and address of Contractor] (hereinafter called “the Contractor” of the other part). 

 

Whereas the Employer is desirous that the Contractor execute 

_____________________________ 

___________________________________________________________________________

___________________________________________________________________________

__________________________[name and identification number of Contract] (hereinafter 

called “the Works”) and the Employer has accepted the Bid by the Contractor for the execution 

and completion of such Works and the remedying of any defects therein at a cost of 

Rupees............................... 

  
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 
to form and be read and construed as part of this Agreement. 
 
2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the Contract. 
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3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and remedying the defects within the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 
 
4. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz: 
 
 i) Letter of Acceptance; 
 ii) Notice to Proceed with the works; 
 iii) Contractor’s Bid; 
 iv) Contract Data; 
 v) Special Conditions of Contract and General Conditions of Contract; 
 vi) Specifications; 
 vii) Drawings; 
 viii) Bill of Quantities; and 
 ix) Any other document listed in the Contract Data as forming part of the Contract. 
 
 In witness whereof, the parties thereto have caused this Agreement to be executed the day 
and year first before written. 
 
 
The Common Seal of ______________________________________________________ 
 
 
was hereunto affixed in the presence of: 
 
 
Signed, Sealed and Delivered by the said ______________________________________ 
 
________________________________________________________________________ 
 
in the presence of: 
 
 
Binding Signature of Employer ______________________________________________ 
 
 
Binding Signature of Contractor _____________________________________________ 
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(d) Form of unconditional Bank Guarantee from Contractor for ________________  
                                           [To be specified by State] 

PERFORMANCE BANK GUARANTEE 
 
                To: ______________________________________________ [name of Employer] 
  _________________________________________ [address of Employer] 
 
 WHEREAS _________________________ [name and address of Contractor] 
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 
dated ________________ to execute  __________________________ [name of Contract and 
brief description of Works] (hereinafter called "the Contract"); 
 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of ____________________ [amount of 
guarantee] 1___________________________ [in words], such sum being payable in Indian 
Rupees and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ____________________ [amount of 
guarantee]1 as aforesaid without your needing to prove or to show grounds or reasons for 
your demand for the sum specified therein. 
 
 We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
 We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed there under or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 
 This guarantee shall be valid until ……… (i.e.) 45 days from the date of expiry of the 
Defects Liability Period. 
 
 

 Signature and seal of the guarantor _____________________________ 
 Name of Bank ____________________________________________ 
 Address ____________________________________________ 
 Date ____________________________________________ 
 

 1 An amount shall be inserted by the Guarantor, representing the percentage of the 
Contract Price specified in the Contract and denominated in Indian Rupees. 
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PERFORMANCE BANK GUARANTEE (for unbalanced items) 
 
           To: ______________________________________________ [name of Employer] 
  _________________________________________ [address of Employer] 
 
WHEREAS _________________________ [name and address of Contractor] (hereinafter 
called "the Contractor") has undertaken, in pursuance of Contract No. _____ dated 
________________ to execute  __________________________ [name of Contract and brief 
description of Works] (hereinafter called "the Contract"); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of ____________________ [amount of guarantee] 
1___________________________ [in words], such sum being payable in Indian Rupees and 
we undertake to pay you, upon your first written demand and without cavil or argument, any 
sum or sums within the limits of ____________________ [amount of guarantee]1 as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract 
or of the Works to be performed there under or of any of the Contract documents which may 
be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification. 
 
This guarantee shall be valid until …….. (i.e.) 45 days from the date of issue of the certificate 
of completion of works. 
 
 
Signature and seal of the guarantor _____________________________ 
Name of Bank ____________________________________________ 
Address ____________________________________________ 
Date ____________________________________________ 
 

 1 An amount shall be inserted by the Guarantor, representing additional security for 
unbalanced Bids, if any and denominated in Indian Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
         To: __________________________________________ [name of Employer] 
            __________________________________________ [address of Employer] 
 ___________________________________________[name of Contract] 
 
Gentlemen: 
 
 In accordance with the provisions of the Conditions of Contract, subclause 51.1 
("Advance Payment") of the above-mentioned Contract, 
________________________________ [name and address of Contractor] (hereinafter called 
"the Contractor") shall deposit with ________________________ [name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract 
in an amount of _____________ [amount of guarantee] 
1_________________________________ [in words]. 
 
 We, the ____________________ [bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 
Surety merely, the payment to ____________________ [name of Employer] on his first 
demand without whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding ____________________ [amount of guarantee]1 
__________________________________ [in words]. 
 
 We further agree that no change or addition to or other modification of the terms of the 
Contract or of Works to be performed thereunder or of any of the Contract documents which 
may be made between _____________________ [name of Employer] and the Contractor, shall 
in any way release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification. 
 
 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _________________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 
 
   Yours truly, 
 
 
   Signature and seal:  _______________________________ 
   Name of Bank/Financial Institution:  _________________ 
   Address:  _______________________________________ 
   Date:  ____________________ 
 
 
1 An amount shall be inserted by the bank representing the amount of the Advance 
Payment, and denominated in Indian Rupees. 
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List and Locations of Zebra Crossing with Approaches 
 

1 
Aggarwal Filling Station/ Kanak Chowk- 
Lansdowne 

49 
Nehru Colony Junction/ Fountain Chowk- Teg 
Bahadur Rd 

2 
Aggarwal Filling Station/ Kanak Chowk-Survey 
Chowk 

50 
Nehru Colony Junction/ Fountain Chowk- Income 
Tax 

3 
Aggarwal Filling Station/ Kanak Chowk-
Secretariat 

51 
Niranjanpur Sabji Mandi Chowk- ISBT 

4 
Aggarwal Filling Station/ Kanak Chowk- 
Kwality Chowk 

52 
Niranjanpur Sabji Mandi Chowk- Lal Pul 

5 Balliwala Chowk-Kanwali 53 Niranjanpur Sabji Mandi Chowk- GMS 
6 Balliwala Chowk-Vasant Vihar 54 ONGC Chowk- Ballupur 
7 Balliwala Chowk-GMS 55 ONGC Chowk- FRI 
8 Balliwala Chowk-Ballupur 56 ONGC Chowk- Cantt 
9 Ballupur Chowk-Balliwala 57 ONGC Chowk- Rajendra Nagar 

10 Ballupur Chowk-Cantt 58 Rispana Junction-Jogiwala 
11 Ballupur Chowk-Prem Nagar 59 Rispana Junction-ISBT 
12 Ballupur Chowk-Clock Tower 60 Rispana Junction-Dharampur 
13 Dharampur Chowk-Mata Mandir 61 Sahasdhara Crossing- Raipur 
14 Dharampur Chowk-Rispana junc 62 Sahasdhara Crossing- ITDA 
15 Dharampur Chowk-Police Line 63 Sahasdhara Crossing- Survey Chowk 
16 Dharampur Chowk-Aaraghar 64 Saint Jude Chowk 1- Balliwala 
17 Doon Hospital-Court 65 Saint Jude Chowk 1- Transport Nagar 
18 Doon Hospital-New OPD Doon Hospital 66 Saint Jude Chowk 1- Shimla Bypass 
19 Doon Hospital-Tehsil 67 Saint Jude Chowk 1- St Jude 2 
20 Doon Hospital-MKP 68 Shimla Bypass Chowk- ISBT 
21 Doon Hospital-Buddha Chowk 69 Shimla Bypass Chowk- St Jude  
22 Darshan Lal Chowk-Tehsil 70 Shimla Bypass Chowk- Niranjanpur 
23 Darshan Lal Chowk-St Thomas 71 Sri Durga Sweet Shop-Ponta 
24 Darshan Lal Chowk-Clock Tower 72 Sri Durga Sweet Shop-St Jude 
25 Darshan Lal Chowk-Lansdowne 73 Sri Durga Sweet Shop-Approach 3 
26 FRI Gate-Vasant Vihar 74 Survey Chowk- Nainy Bakery 
27 FRI Gate-Prem Nagar 75 Survey Chowk- Karanpur 
28 FRI Gate-Ballupur 76 Survey Chowk- Rajpur Rd 
29 ISBT Chowk-Kargi 77 Survey Chowk- Dwarika Chowk 
30 ISBT Chowk-Asharodi 78 Survey Chowk- Parade Ground 
31 ISBT Chowk-Shimla Bypass 79 Tehsil Chowk- Darshan Lal Chowk 
32 Kargi Chowk-Banjarawala 80 Tehsil Chowk- Doon Hospital 
33 Kargi Chowk-ISBT 81 Tehsil Chowk- Prince Chowk 
34 Kargi Chowk-Indresh Hospital 82 Tehsil Chowk- Choti Sabji Mandi 

35 
Kargi Chowk-Rispana Chowk 

83 
Vasant Vihar- Panditwari (Shahid Vivek Gupta 
Chowk) 

36 Kishan Nagar Chowk-Ballupur 84 Vasant Vihar-FRI 
37 Kishan Nagar Chowk-Yamuna Colony 85 Vasant Vihar-Vasant Vihar Phase-2 
38 Kishan Nagar Chowk-ONGC 86 Vasant Vihar- Balliwala 
39 Laal Pul Chowk- Indresh Hospital 87 Saharanpur Chowk-Kanwali 
40 Laal Pul Chowk- Saharanpur Chowk 88 Saharanpur Chowk-Jhanda Bazar 
41 Laal Pul Chowk- Mandi 89 Saharanpur Chowk-Lal Pul 
42 Lansdowne/Lencidon Chowk- Tibetian Market 90 Saharanpur Chowk-Railway Station 
43 Lansdowne/Lencidon Chowk- Buddha Chowk 91 Buddha Park (Chowk)- Darshan Lal Chowk 

44 
Lansdowne/Lencidon Chowk- Darshanlal 
Chowk 

92 
Buddha Park (Chowk)- City Heart Centre 

45 Lansdowne/Lencidon Chowk- Parade Ground 93 Buddha Park (Chowk)- Lansdowne 
46 Lansdowne/Lencidon Chowk- Indra Market 94 Buddha Park (Chowk)- CMI Chowk 

47 
Nehru Colony Junction/ Fountain Chowk- 
Raipur 

95 
Buddha Park (Chowk)- Doon Hospital 

48 
Nehru Colony Junction/ Fountain Chowk- 
Chanchal Tiraha 

96 
Garhi Cantt Chowk- Towards ONGC 
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List and Locations of Zebra Crossing with Approaches 
 

97 
Garhi Cantt Chowk- Towards Tapkeshwar 
Temple 

141 
Race Course Chowk- Police Line 

98 Garhi Cantt Chowk- Towards Dakra 142 Race Course Chowk- MKP 
99 Garhi Cantt Chowk- Towards Military Cantt 143 Bhel Chowk- Rajpur Rd 

100 MKP Chowk- Doon Hospital 144 Bhel Chowk- Clock Tower 
101 MKP Chowk- Dwarika Chowk 145 Bhel Chowk- Nanny's Bakery 
102 MKP Chowk- Buddha Chowk 146 Bindal Chowk/Tiraha- Clock Tower 
103 MKP Chowk- CMI 147 Bindal Chowk/Tiraha- Tilak Road 
104 Anurag Chowk 148 Bindal Chowk/Tiraha- Kishan Nagar Chowk 
105 Anurag Chowk- Seeadwar 149 City Heart Center Chowk-Buddha Chowk 
106 Anurag Chowk- Vasant Vihar 150 City Heart Center Chowk-Survey Chowk 
107 Puliya No. 6 Chowk- Towards Raipur 151 City Heart Center Chowk-Dwarika Chowk 
108 Puliya No. 6 Chowk- Towards Fountain Chowk 152 Globe Chowk 
109 Puliya No. 6 Chowk- Towards IRDE 153 DAV Cut-Approach 2-Nany's Bakery 
110 Puliya No. 6 Chowk- Towards Jogiwala 154 DAV Cut-Approach 3-EC Road 
111 Bengali Kothi- Kargi 155 DAV Cut-Approach 4-DAV College 
112 Bengali Kothi- Pashupalan 156 Yamuna Colony Chowk-Kishan Nagar Chowk 
113 Bengali Kothi- Approach 3 Doon 157 Yamuna Colony Chowk-Bindal 
114 Bengali Kothi- Motharawala 158 Yamuna Colony Chowk-Rohan Moters 
115 Bengali Kothi- Mahindra Showroom 159 Clock Tower- Rajpur Road 
116 Ajanta Chowk- Towards Canal Road 160 Clock Tower- Darshan Lal Chowk 
117 Ajanta Chowk- Towards Dilaram 161 Clock Tower- Bindal 
118 Ajanta Chowk- Towards Rajpur Road 162 Dilaram Chowk- Rajpur 
119 Income Tax-Approach 1- Fountain chowk 163 Dilaram Chowk- Garhi Cantt 
120 Income Tax-Approach 2- Dharampur 164 Dilaram Chowk- Clock Tower 
121 Income Tax-Approach 3- Teg Bahadur 165 Kamla Palace-Approach-1 
122 Income Tax-Approach 4- Balwir Road 166 Kamla Palace-Approach-2 
123 Subhash Nagar Chowk- Approach-1 167 Kamla Palace-Approach-3 
124 Subhash Nagar Chowk- Approach-2 168 Kamla Palace-Approach-4 
125 Subhash Nagar Chowk- Approach-3 169 Dwarika Chowk-Survey Chowk 
126 Subhash Nagar Chowk- Approach-4 170 Dwarika Chowk-MKP 
127 Nany's Bakery Chowk-Bhel Chowk 171 Dwarika Chowk-Aaraghar 
128 Nany's Bakery Chowk-Old survey road 172 Dwarika Chowk-Inder Road 
129 Nany's Bakery Chowk-Survey Chowk 173 Near CMI Hospital- Racecourse 
130 Nany's Bakery Chowk-Secretariat 174 Near CMI Hospital-MKP 

131 
Aaraghar (E.C road)/ aaraghar Chowk 
Dharampur 

175 
Near CMI Hospital- Aaraghar 

132 Aaraghar (E.C road)/ aaraghar Chowk - CMI 176 Kwality Chowk/ Orient Tiraha-Rajpur Road 

133 
Aaraghar (E.C road)/ aaraghar Chowk -EC 
Road 

177 
Kwality Chowk- Clock Tower 

134 
Aaraghar (E.C road)/ aaraghar Chowk -Balbir 
Road 

178 
Kwality Chowk- Parade Ground 

135 Prince Chowk- Railway St 179 Purani Chungi Bypass-Approach-1 
136 Prince Chowk- Tyagi Rd 180 Purani Chungi Bypass-Approach-2 
137 Prince Chowk- Haridwar Rd 181 Purani Chungi Bypass-Approach-3 
138 Prince Chowk- Tehsil Chowk 182 Purani Chungi Bypass-Approach-4 
139 Race Course Chowk- CMI   
140 Race Course Chowk- Prince Chowk   

    
 


